
City of Dillingham 
City of Dillingham Streets Rehabilitation 

Addendum No. 1 
Page 1 of 2 

   

ADDENDUM No. 1 TO THE CONTRACT DOCUMENTS 
 
Project: City of Dillingham Streets Rehabilitation 
 
Addendum Issue Date: June 24, 2019 
 
Issued for Bid Date: June 18, 2019 
 
Bid Due Date: July 25, 2019 1:00pm (AK) --- CHANGED THIS ADDENDUM --- 
 
Previous Addenda Issued: None  
 
Issued By: Michael Gemmell  
 PND Engineers, Inc. 
 1506 West 36th Avenue 
 Anchorage, Alaska 99503 
-------------------------------------------------------------------------------------------------------------------------------------------- 

Notice to Bidders: 
Bidders must acknowledge receipt of this addendum prior to the date set for bid opening by one of the following 
methods: 
 

(1) By acknowledging receipt of this addendum on the bid submitted. 
 

The bid documents require acknowledgment individually of all addenda to the Drawings and/or Specifications.  This 
is a mandatory requirement and any bid received without acknowledgment of receipt of addenda may be classified 
as not being a responsive bid.  If, by virtue of this addendum it is desired to modify a bid already submitted, such 
modification may be made by fax provided such a fax refers to this addendum and is received prior to the opening 
date specified above. 
-------------------------------------------------------------------------------------------------------------------------------------------- 
 
The Contract Documents for the above project are amended as follows (all other terms and conditions remain 
unchanged): 
 
 
ITEM 1 
Section: Invitation for Bids – Important Dates 
 
Replace the current Invitation for Bids with the attached Addendum No. 1 Invitation for Bids. This change is made 
to update the following: 

 Change the Pre-Bid Meeting date to July 9, 2019 at 2:00 pm AK Standard Time. 
 Change the Bid Due date to July 25, 2019 at 1:00 pm AK Standard Time 
 Update City of Dillingham contact phone number to (907) 842-3785 
 Update location of Pre-Bid Meeting and Bid Opening to include both City of Dillingham City Hall and 

PND Engineers, Inc. Anchorage Office 
 
ITEM 3 
Section: Bid Schedule  
 
Replace the current Bid Schedule with the attached Addendum No. 1 Bid Schedule. This change is made to update 
the formatting of the Bid Schedule to better accommodate bid prices. 
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ITEM4 
Section: Supplementary Conditions 
 
Replace the current Supplementary Conditions with the attached Addendum No. 1 Supplementary Conditions. This 
change was made to correct an error in the section footer and update the AKDOT&PF Specification reference on 
Page 5 to the 2017 Edition. 
 
 

END OF ADDENDUM 
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CITY OF DILLINGHAM 
DILLINGHAM STREETS REHABILITATION 

 
INVITATION FOR BIDS 

 
Sealed Bids for the CITY OF DILLINGHAM – DILLINGHAM STREETS REHABILITATION, 
addressed to the City of Dillingham, will be received at the following locations: 
 
City of Dillingham 
P.O. Box 889 
141 Main Street 
Dillingham, AK  99576 
Tel. 907-842-3785 
 
and 
 
PND Engineers, Inc. 
1506 West 36th Ave. 
Anchorage, AK 99503 
 
Other pertinent bidding information is listed below: 
 
Design Engineer – PND Engineers, Inc. 
Pre-Bid Meeting – July 9, 2019 @ 2:00 pm (Alaska), at City Hall in Dillingham, AK and PND 
Engineers, Inc. in Anchorage, AK; teleconference will be available 
Bids Due – July 25, 2019 @ 1:00 pm (Alaska), the Bid Opening will be held at City Hall in Dillingham 
and PND Engineers, Inc. in Anchorage, AK, teleconference will be available. 
Final Completion Date – September 30, 2020 
 
Sealed bids will be received until the local time (Alaska) and date specified above and then will be 
publicly opened and read.  Any bids received after the time and date specified will not be considered. 
 
Work Scope: 
 
The work will include, but not be limited to, furnishing all labor, tools, equipment, and materials and 
performing all operations required to complete the CITY OF DILLINGHAM – DILLINGHAM 
STREETS REHABILITATION.  

 
The work generally consists of reconstruction of various roadway and sidewalks located within the City 
of Dillingham. The work will require reconstruction of approximately 3000 linear feet of roadway. 
Reconstruction may include removal of existing asphalt, concrete sidewalk, and concrete curb and gutter, 
adjustment of existing utilities and installation of new roadway base with insulation, asphalt treated base, 
hot mix asphalt, and new concrete sidewalk and curb and gutter. Other items of work include minor 
storm drain improvements, installation of ADA compliant concrete curb ramps, roadway signs, topsoil 
and seeding, and line striping.  
 
Project Location:  Dillingham, Alaska 
 
Owner:  City of Dillingham 
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Bid Requirements: 
 
Each Bid must be submitted on the prescribed form and accompanied by bid security as prescribed in the 
Instructions to Bidders, payable to the City of Dillingham, Alaska, in an amount not less than 5 (five) 
percent of the Total Bid amount.  The successful Bidder will be required to furnish the necessary 
additional bond(s) for the faithful performance of the Contract, as prescribed in the Bidding/Contract 
Forms. 
 
A site visit by all Bidders is strongly recommended. 
 
The successful Bidder shall hold such Contractors and Business Licenses as required by State Statutes 
and City of Dillingham.  The right is reserved to reject any or all Bids, to waive informalities or 
irregularities in the bidding, and to accept bids that are considered to be in the best interest of the City of 
Dillingham. 
 
Interested bidders should email or fax their contact information on official letterhead to the City of 
Dillingham c/o PND Engineers, Fax (907) 563-4220, or Phone (907) 561-1011.  Contact information 
should include company name, company address, contact name, phone, fax, and email address. 
 
Technical questions and requests to register on the Plan Holders List shall be directed in writing to Mike 
Gemmell (PND Engineers, Inc.) at the address shown below: 
 
PND Engineers, Inc. 
1506 West 36th Avenue 
Phone: (907) 561-1011 Fax: (907) 563-4220 
Email: mgemmell@pndengineers.com
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CITY OF DILLINGHAM 
DILLINGHAM STREETS REHABILITATION 

 
BID SCHEDULE 

 
 
 

Basic Bid      
Item 

Number Description Unit Quantity Unit Price Amount 

201(3B) Clearing and Grubbing Lump Sum 
All 

Required 
  

202(2) Removal of Pavement 
Square 
Yard 

4,630   

202(3) Removal of Sidewalk 
Square 
Yard 

260   

202(9) 
Removal of Curb and 
Gutter 

Linear Foot 750   

203(3) Unclassified Excavation Cubic Yard 13,500   

203(6) Borrow, Type A Ton 18,110   

301(1) 
Aggregate Base Course, 
Grading D-1 

Ton 1,520   

306(1) ATB Ton 1,450   

306(2) Asphalt Binder, PG 52-34 Ton 77   

306(15) Asphalt Price Adjustment 
Contingent 

Sum 
All 

Required 
$0.00 $0.00 

401(1) HMA, Type II; Class A Ton 990   
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Item 

Number Description Unit Quantity Unit Price Amount 

401(4) Asphalt Binder, PG 52-34 Ton 52   

402(1) 
STE-1 Asphalt for Tack 
Coat 

Ton 3   

604(4) Adjust Existing Manhole Each 9   

604(13B) 
Remove and Replace Storm 
Drain Manhole Frame, 
Inlet, and Grate 

Each 3   

607(4) Reconstructed Fence Lump Sum 
All 

Required 
  

608(1A) 
Concrete Sidewalk, 4 
inches thick 

Square 
Yard 

610   

608(1B) 
Concrete Sidewalk, 6 
inches thick 

Square 
Yard 

200   

608(6) Curb Ramp Each 4   

609(2) Curb and Gutter, Type 1 Linear Foot 720   

610(2) Ditch Lining Ton 30   

615(1) Standard Sign 
Square 
Foot 

104   

615(6) Salvage Sign Each 4   

618(2) Seeding Pound 50   
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Item 

Number Description Unit Quantity Unit Price Amount 

620(1) Topsoil 
Square 
Yard 

130   

627(10) Adjustment of Valve Box Each 9   

630(2) 
Geotextile, Stabilization, 
Class I 

Square 
Yard 

9,600   

635(1) Insulation Board MBM 175   

639(3) Approach Each 13   

640(1) 
Mobilization and 
Demobilization 

Lump Sum 
All 

Required 
  

640(4) 
Worker Meals and 
Lodging, or Per Diem 

Lump Sum 
All 

Required 
  

641(1) 
Erosion, Sediment and 
Pollution Control 
Administration 

Lump Sum 
All 

Required 
  

641(2) 
Temporary Erosion, 
Sediment And Pollution 
Control 

Contingent 
Sum 

All 
Required 

$40,000.00 $40,000.00 

641(6) Withholding 
Contingent 

Sum 
All 

Required 
$0.00 $0.00 

641(7) SWPPP Manager Lump Sum 
All 

Required 
  

642(1) Construction Surveying Lump Sum 
All 

Required 
  

642(3) Three Person Survey Party Hour 40   

643(2) Traffic Maintenance Lump Sum 
All 

Required 
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Item 
Number Description Unit Quantity Unit Price Amount 

643(3) 
Permanent Construction 
Signs 

Lump Sum 
All 

Required 
  

643(15A) Flagging 
Contingent 

Sum 
All 

Required 
$55,000.00 $55,000.00 

643(23) Traffic Price Adjustment 
Contingent 

Sum 
All 

Required 
$0.00 $0.00 

643(25) Traffic Control 
Contingent 

Sum 
All 

Required 
$70,000.00 $70,000.00 

644(1) Field Office Lump Sum 
All 

Required 
  

644(8) Vehicle (LT/SUV) Each 1   

644(10) 
Engineering 
Communications 

Contingent 
Sum 

All 
Required 

$5,000.00 $5,000.00 

644(15) 
Nuclear Testing Equipment 
Storage Shed 

Each 1   

646(1) CPM Scheduling Lump Sum 
All 

Required 
  

670(10) MMA Pavement Markings Lump Sum 
All 

Required 
  

685(1) Site Pre-Cleaning Lump Sum 
All 

Required 
  

 
 
TOTAL BASE BID (NUMERICAL)  ________________________________________ 
 
 
TOTAL BASE BID (WRITTEN TEXT) ________________________________________ 
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BID AUTHORIZATION 
 
The undersigned represents (check appropriate boxes) that he/she operates as an [  ] Individual, 
[  ] Joint Venture, [  ] Partnership, or [  ] Corporation, incorporated in the State of _______________. 

 
 
BIDDER:                                        

Company (Print) 
 

         
Authorized Representative (Print) 
 
         
Authorized Representative (Signature) 
 
         
Title (Print) 
 
         
Date 
 
         
Telephone 
 
CORPORATE SEAL (If Corporation) 
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REFERENCE:   
 
1. "GENERAL CONDITIONS OF THE CONTRACT", constitutes the General Conditions of this Contract 
and is further revised and supplemented by the provisions of these Supplementary Conditions to the 
Contract, hereinafter called the "Supplementary Conditions."  The General Conditions and the 
Supplementary Conditions are applicable to all of the Work under this Contract and shall apply to the 
Contractor and all Subcontractors.   
 
SUPPLEMENTS:  2. The following supplements modify, change, delete, or add to the General Conditions.  
Where any article of the General Conditions is modified or any paragraph deleted, subparagraph or clause 
thereof is modified, or deleted by these supplements, the unaltered provisions of such article, paragraph, 
subparagraph or clause shall remain in effect. 
 
SC-1  ARTICLE 1 – DEFINITIONS, Add the following: 
 
1.1 Standard Specifications 
 
1.1.1 Except as set forth in the attached special provisions, the ALASKA DEPARTMENT OF 
TRANSPORTATION AND PUBLIC FACILITIES (ADOTPF) STANDARD SPECIFICATIONS FOR 
HIGHWAY CONSTRUCTION (SSHC), 2017 Edition, are hereby incorporated and become a part of these 
Contract Documents.  Standard Modifications and Special Provisions to the ADOTPF Standard 
Specifications for Highway Construction are made in the Supplementary Conditions. 
 
OWNER - The OWNER and CONTRACTING OFFICER are further defined as: 
 
The City of Dillingham 
P.O. Box 889 
Dillingham, Alaska  99576 
Tel. (907) 842-5211 
Attn:  Cynthia Rogers, City Planner 
 
PROJECT MANAGER – The PROJECT MANAGER is further defined as: 
 
The City of Dillingham 
P.O. Box 889 
Dillingham, Alaska  99576 
Tel. (907) 842-5211 
Attn:  Tod Larson, City Manager 
 
 
SC-2 ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 
 
3.2 Copies of Contract Documents: 
 
Change the paragraph to read: “The CITY shall furnish the CONTRACTOR up to six (6) copies of the 
Contract Documents.   Additional copies will be furnished, upon request, at the cost of reproduction.” 
 
3.5.2 Discrepancy – Order of Precedence: 
 
Replace section with the following: 
When conflicts, errors, or discrepancies within the Contract Documents exist, the order of precedence 
from  
most governing to least governing will be as follows: 
 
All project permit requirements 
Supplemental Conditions 
Special Provisions 
General Conditions 
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Design Drawings 
Standard Specifications 
Standard Drawings 
 
SC-3 ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS 
 
Add the following section: 
 
4.8     HAZARDOUS MATERIALS 
 

A. OWNER shall be responsible for any Asbestos, PCB’s, Petroleum, Hazardous Waste, or 
Radioactive Material uncovered or revealed at the site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract Documents to be within the scope of 
WORK and which may present a substantial danger to persons or property exposed thereto in 
connection with the WORK at the site.  OWNER will not be responsible for any such material 
brought to the site by the CONTRACTOR, Subcontractors, Suppliers, or anyone else for whom 
CONTRACTOR is responsible. 

 
B. CONTRACTOR shall immediately stop all WORK in connection with such hazardous condition 

and any area affected thereby (except in an emergency as required in the General Conditions) 
and notify OWNER and ENGINEER (and thereafter confirm such notice in writing.)  OWNER will 
promptly consult with ENGINEER concerning the necessity for OWNER to retain a qualified 
expert to evaluate such hazardous condition or take corrective action, if any.  CONTRACTOR 
shall not be required to resume WORK in connection with such hazardous condition or in any 
such affected area until after OWNER has obtained any required permits related thereto, and 
delivered to CONTRACTOR special written notice.  Such written notice will specify that such 
condition and any affected area is or has been rendered safe for resumption of the WORK or 
specify any special conditions under which such WORK may be resumed safely.  If OWNER and 
CONTRACTOR cannot agree as to entitlement to or the amount or extent of adjustment, if any, in 
Contract Price or Contract Times as a result of such WORK stoppage or such special conditions 
under which WORK is agreed by CONTRACTOR to be resumed, either party may make a claim 
therefore and provided in Articles 10 and 11.” 

 
SC-4 ARTICLE 5 – BONDS, INSURANCE, AND INDEMNIFICATION 
 
Item 5.4 Insurance Requirements, 5.4.1, add the following sentence: 
 
“PND Engineers Inc. will act as the City’s agents and shall be specifically named as additional insured 
under the insurance coverage so specified and where allowed.” 
 
SC-5 ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
 
Section 6.16, delete subsection and replace with the following: 
 
Section 6.16 As-built Drawings: 
 
The Contractor shall maintain in a safe place at the project site one record copy of all Drawings, 
Specifications, Addenda, Field Memos, Work Orders, Change Orders, Supplemental Agreements and 
written interpretations and clarifications (issued pursuant to paragraph 3.6) in good condition.  These 
record documents shall be annotated to show all changes made during construction and will include as-
built Drawings.  These documents together with all approved samples and a counterpart of all approved 
Shop Drawings will be available to the Contracting Officer for reference and copying.  Upon completion of 
the Work, the annotated record documents, samples and Shop Drawings shall be delivered to the 
Contracting Officer.  Record documents shall accurately record variations in the Work which vary from 
requirements shown or indicated in the Contract Documents. 
 
All costs associated with producing and maintaining the record documents shall be included with the 
general cost of the Work.   
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Section 6.17, add the following: 
 
6.17.5 The Contractor shall do whatever work is necessary for overall project safety and be solely and 
completely responsible for conditions of the job site, including safety of all persons (including employees) 
and property during the Contract period.  This requirement shall apply continuously and is not limited to 
normal working hours. 
 
Safety provisions shall conform to regulations issued by Federal and State Departments of Labor 
occupational safety and health, including but not limited to federal or state OSHA regulations, and other 
applicable federal, state, and local laws, ordinances, codes, or requirements set forth herein, and 
regulations that may be specified in other parts of these Contract Documents.  Where these are in conflict, 
the more stringent requirements shall apply.  Contractor shall become thoroughly familiar with governing 
safety provisions and shall comply with the obligations set forth therein.   
 
The Contractor shall develop and maintain for the duration of the Contract, a safety program that will 
effectively incorporate and implement required safety provisions.  Contractor shall appoint a qualified 
employee who is authorized to supervise and enforce compliance with the safety program. 
  
The Engineer’s duty to conduct construction review of the Contractor’s performance does not include a 
review or approval of the adequacy of Contractor’s safety supervisor, safety program, or safety measures 
taken in, on, or near the construction site. 
 
As part of its safety program, Contractor shall maintain at its office or other well-known location at the job 
site, safety equipment applicable to the Work as prescribed by governing safety authorities, and articles 
necessary for giving first aid to the injured.  Establish procedures for the immediate removal to a hospital 
or a doctor’s care of persons who may be injured on the job site. 
 
Contractor shall do all work necessary to protect the general public from hazards, including but not limited 
to, surface irregularities, trenches, excavations, and blasting.  Barricades, lanterns, and proper signs shall 
be furnished in sufficient amount to safeguard the public and the work.  Construct and maintain 
satisfactory and substantial fencing, railings, barricades, or steel plates, as applicable, at all openings, 
obstructions, or other hazards.  Such barricades shall have adequate warning lights as necessary or 
required for safety. 
 
SC-6 ARTICLE 7 – LAWS AND REGULATIONS 
 
Section 7.2, add the following: 
 
7.2.5  “All expenses required to comply with permits shall be the sole responsibility of the CONTRACTOR. 
Shutdowns and delays required for compliance with any permit shall not constitute a basis for claims for 
additional time or additional compensation.” 
 
SC-8 ARTICLE 11 - CONTRACT TIME; COMPUTATION AND CHANGE 
 
11.2 Starting the Work; Change the second sentence to read as follows: 
  
“CONTRACTOR shall notify the Contracting Officer at least fourteen (14) days in advance of the time 
actual construction operations will begin.” 
 
11.5 Extension Due to Delays; Add the following sentences: 
 
“Normal weather in Dillingham shall not be cause for time extension and the CONTRACTOR shall allow 
ample time in his schedule to accommodate normal weather delays.  
 
Shutdown or delays required by permit conditions shall not be cause for time extension.” 
 
SC-9 ARTICLE 13 – PAYMENTS TO CONTRACTOR AND COMPLETION 
 
13.4, Review of Applications for Progress Payments: 
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The Contracting Officer will, either indicate in writing a recommendation of payment, or return the 
Application of Payment to the CONTRACTOR indicating in writing the Contracting Officer’s reasons for 
refusing to recommend payment.  If the latter case, the CONTRACTOR may make the necessary 
corrections and resubmit the Application for Payment. 
 
13.8 Retainage: 
 
Delete the existing paragraph and replace with the following: 
 
“The CITY may retain a maximum amount equal to 10% of the total amount earned on all progress 
payments.  Once 50 percent of the work is complete and if the character and progress of the work have 
been satisfactory to the CITY, the CITY may determine that, as long as the character and progress of the 
work remain satisfactory, there will be no additional retainage on account of work completed; in which 
case, the remaining progress payments prior to Substantial Completion will be in an amount equal to 100 
percent of the work completed.” 
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ADOTPF SUPPLEMENTS:  The following Standard Modifications and Special Provisions modify, change, 
delete, or add to the ADOTPF Standard Specifications for Highway Construction, 2017 Edition, Where any 
article of the Standard Specifications is modified or any paragraph deleted, subparagraph or clause 
thereof is modified, or deleted by these supplements, the unaltered provisions of such article, paragraph, 
subparagraph or clause shall remain in effect.  Where there are conflicts between the General Conditions 
and the ADOTPF Standard Specifications, the General Conditions shall apply.  Where there is 
redundancy or overlap between the General Conditions and the ADOTPF Standard Specifications, the 
more stringent requirement shall apply. 
 
DIVISION 100, GENERAL PROVISIONS, Delete the following sections: 

 
Section 101 – Delete the following definitions:  Addenda, Advertisement, Bid Bond, Bidder, Calendar Day, 

Change Order, Contract, Contracting Officer, Contractor, Directive, Holidays, Invitation for 
Bids or Invitation to Bid, Notice of Intent to Award, Notice to Proceed, Payment Bond, 
Performance Bond, Project, Specification, Subcontractor, Substantial Completion, 
Supplemental Agreement, Surety, Work 

Section 102 – BIDDING REQUIREMENTS AND CONDITIONS 
Section 103 – AWARD AND EXECUTION OF CONTRACT 
Section 104 – SCOPE OF WORK, Items 1.01, 1.02, 1.03 
Section 105 – CONTROL OF WORK, Items 1.01, 1.02, 1.04, 1.06, 1.07, 1.08, 1.09, 1.10, 1.11, 1.15, 1.16, 

1.17 
Section 107 –  LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC, Items 1.01, 1.02, 1.03, 1.04, 

1.05, 1.06, 1.07, 1.08, 1.12, 1.13 
Section 108 –  PROSECUTION AND PROGRESS, Items 1.01(1), 1.02, 1.05, 1.06, 1.07, 1.08, 1.09 
Section 109 – MEASUREMENT AND PAYMENT, Items 1.03, 1.04, 1.05, 1.06, 1.07, 1.08 

 
 

 
END OF SUPPLEMENTAL CONDITIONS

 


