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SECTION 00 11 16 
 

INVITATION TO BID 
 
 

Located at: Dillingham, Alaska 

The Work consists of the 2019 Water System Improvements . 

Digital copies of the Bid Documents may be obtained from the City of Dillingham. Compact discs are 

available for pick up at the Dillingham City Office, 141 Main Street, Dillingham, Alaska, 99576. Pdf copies 

are available via email; contact the City at 907-842-3785. 

Sealed Bids will be received at the  City Office, P.O. Box 889, Dillingham, Alaska 99576  
and then publicly opened and read aloud in the Dillingham City Office. 

ALL BIDS ARE DUE PRIOR TO   2:00 p.m., August 29, 2019 . 

BIDS WILL BE OPENED AT    2:00 p.m., August 29, 2019 . 

All Bids not received prior to the date and times set forth above will NOT BE ACCEPTED FOR 
CONSIDERATION.  The time clock in the Dillingham City Office is the time of record. 

All Bids shall be accompanied by an acceptable bid guaranty in the form of a Bid Bond in an amount of not 
less than five percent (5%) of the total Bid, as specified in Section 00 21 13, Instructions to Bidders and in 
accordance with the Bid Bond Form, Section 00 41 13.13. Furthermore, Bidders shall certify compliance 
with the use of American Iron and Steel Law.  

Performance and payment bonds are required and shall be executed on forms furnished by OWNER. 
Each bond shall be issued in an amount of one hundred percent (100%) of the Contract Amount by a 
solvent surety company authorized to do business in the State of Alaska, and shall meet any other 
requirements established by law or by OWNER pursuant to applicable law. 

Minimum insurance requirements are specified in Section 00 73 00, Supplementary General Conditions. 
Minimum wage rates have been established and are specified in Section 00 73 43, Wage Rate 
Requirements and Payroll Reporting and Section 00 73 43A, Alaska Labor Standards, Reporting, and 
Prevailing Wage Rate Determination Reporting. 

Contract Time is of essence and all Work shall be completed within 120 days after the Notice to Proceed, 
in accordance with the Bid Form, Section 00 41 13. Liquidated damages are $500.00 per day, in accordance 
with the Bid Form, Section 00 41 13. 

OWNER reserves the right to reject any or all Bids and to waive any minor informality in any Bid or 
solicitation procedure (a minor informality is one that does not affect the competitiveness of the bidders). 
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A Pre-Bid Conference will be held on   August 20, 2019 at   10:00 AM AKST 
(date)   (time) 

at   the City of Dillingham Office  

 141 Main Street 

Dillingham, Alaska.  

 

Prospective Bidders are encouraged to review the project area. 
 
 

Cynthia Rogers 

Planning Director 
 

 

END OF INVITATION TO BID
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SECTION 00 21 13 
 

INSTRUCTIONS TO BIDDERS 
 

 PROJECT NAME: 2019 Water System Improvements  
 ADDRESS: Dillingham, Alaska   
 PROJECT NUMBER(S): ITB 2019-06   
 DATE: August 1, 2019  

 CITY CONTACT: Cynthia Rogers, Planning Director        Phone:   907-842-3785  

 ENGINEER/ARCHITECT: CRW Engineering Group, LLC     Phone:   907-562-3252  
 

The City of Dillingham, hereafter called Owner, is requesting sealed written Bids for furnishing all labor, 
materials, equipment, supervision and performing all Work required for the above referenced Project. 
Following are the Solicitation Instructions.  Bidder is cautioned to refer to the other Bid Documents for 
further details. 

 
1. EQUAL OPPORTUNITY 

 
A. Equal Employment Opportunity:  No Bidder, or Bidder’s agent shall engage in any 

discriminatory employment practice as defined in Equal Opportunity Clause and the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications set forth in the 
Supplemental General Conditions. 

 
B. Americans With Disabilities Act (ADA) Compliance: No Bidder, or Bidder’s agent shall 

engage in any discriminatory employment practice against individuals with disabilities as 
defined in the ADA. 

 
2. SOLICITATION 

 
A. Review of Documents:  Bidders are expected to examine all documents that make up the 

Solicitation.  Bidders shall promptly notify the City of any omission, ambiguity, inconsistency 
or error that they may discover upon examination of the Solicitation. Bidders must use a 
complete Solicitation to prepare Bids.  The City assumes no responsibility for any errors or 
misrepresentations that result from the use of incomplete Solicitations. 

 
B. Location of Documents:  Solicitations are issued by the City. The location and phone number 

for the City Office are specified in the advertisement and in the Solicitation. 
 

3. EXPLANATIONS OR CLARIFICATIONS 
 

Any explanation, clarification, or interpretation desired by a Bidder regarding any part of the 
Solicitation must be requested in writing from the City Office with sufficient time allowed for a 
written addendum to reach each Bidder before the submission of their Bid.  Interpretations, 
corrections, or changes to the Solicitation made in any other manner are not binding upon the City, 
and Bidders shall not rely upon such interpretations, corrections or changes.  Oral explanations or 
instructions given before the award of the Contract are not binding.  Requests for explanations or 
clarifications may be faxed to the City Office at (907) 842-2060.  The fax must clearly identify the 
Purchasing Officer’s name and project number. Any material information given to one Bidder 
concerning a Solicitation will be furnished as an Addendum to all Bidders who have been issued a 
Solicitation. 
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4. PRE-BID CONFERENCE 

 
The pre-bid conference time and place is specified in Section 00 11 16 – Invitation to Bid. 

 
5. PREPARATION OF BIDS 

 
Each Bidder must furnish the information required by the Solicitation on the documents provided. 
Bids submitted on other than the forms included in the Solicitation shall be considered non- 
responsive.  Any attempt to alter the wording in the Solicitation is ineffective and will result in 
rejection of the Bid. 

 
A. Taxes:  Purchases of Goods or Services for City use are usually exempt from City, State, and 

most Federal Taxes.  Bids may not include exempted taxes.  The successful Bidder should 
request a Tax Exemption Certificate from the City Office.  Under no circumstances shall the 
City be liable to pay exempt taxes under any Contract. 

 
B. Brand Name or Equal:  If the Solicitation indicates brand name or “equal” products are 

acceptable, the Bidder may Bid an “equal” product but must be prepared to demonstrate those 
features that render it equal.  Final determination of a product as an “equal” remains with the 
City. 

 
C. Delivery Time:  Delivery time, if stated as a number of days, will be based on calendar days.  

Time is of the essence in any City Procurement.  If the indicated date cannot be met or the 
date is not indicated, the Bidder shall state its best delivery time. 

 

D. Free on Board (FOB) Point:  The Bidder should quote its lowest and best price, with the 
goods delivered to the place specified, at the Bidder’s expense and risk, and there tender 
delivery to the City. 

 
E. Prices:  Bids shall be firm unless otherwise specified.  Pricing shall be entered on the Bid 

Sheet in ink.  Totals shall be entered in the “Total Price” column of the Bid Sheet.  In the 
event of a discrepancy between unit price and extended price, the unit price shall govern. 

 
E. Signature:  The Bidder must sign each document in the Solicitation requiring a signature.  

Any change made to the Bid must be initialed by the Bidder. 

 
G. Bid Guaranty:  When required by the Solicitation, a Bid must be accompanied by a Bid bond 

with Power of Attorney attached, issued by a solvent surety authorized under laws of the 
State of Alaska and acceptable to the City. 

 
H. Alternate Bids:  Alternate Bids will be rejected unless the Solicitation authorizes the submission 

of Alternates. 
 

I. Exceptions:  Be advised that exceptions to any portion of the Solicitation may jeopardize 
acceptance of the bid. 

 
J. Proprietary Information: 

 

i. All material submitted to the City becomes public property and is subject to the Alaska 
Open Records Law upon receipt. 

ii. If a Bidder does not desire proprietary information in the bid to be disclosed, each page 
must be identified and marked proprietary at time of submittal.  The City will, to the 
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extent allowed by law, endeavor to protect such information from disclosure.  The final 
decision as to what information must be disclosed, however, lies with the Alaska Attorney 
General. 

iii. Failure to identify proprietary information will result in all unmarked sections being 
deemed non-proprietary and available upon public request. 

 
K. Bid Preparation Costs:  All costs associated with preparing a Bid in response to a Solicitation 

shall be borne by the Bidder. 
 

6. BIDDER’S QUALIFICATIONS 
 
The Bidder shall be experienced with construction of municipal water systems. Bidder shall have 
worked on 2 municipal water works projects in the last 5 years. 
 
The Bidder is to include a statement of facts, in detail, as to his previous experience in performing 
comparable work, his business and technical organization, as outlined in the Statement of 
Qualifications, required with the Bid. The purpose of this information is to help establish that the 
bidder and their subcontractors are responsible and qualified to perform the work. 

 
7. SUBMISSION OF BIDS 

 
Unless otherwise specified, Bidders are required to submit an executed original and four (4) copies 
of the Bid, 

 
A. Documents Required with Bid:  The following documents must be submitted with each Bid 

prior to the Due Date: 
 

i. the signed Bid Form; 
ii. acknowledgement of receipt of Addenda issued in spaces provided in Bid Form; 
iii. required Bid Bond; 
iv. copy of Articles of Partnership or Incorporation and resolution, or corporate board 

minutes empowering signatory to bind bidder, attested by an officer of bidder; 
v. the signed Statement of Qualifications; 
vi. any other document included in the Solicitation requiring completion or execution by 

the Bidder; and 
vii. any additional document required by the Solicitation. 

 
All other pages in the Solicitation should be retained by the Bidder. 

 

B. Mailing:  Bids and Compliance Plans (when required by the solicitation), must be returned in 
a sealed envelope or container marked on the outside with the: 

 
Bidder’s name & address 
Project number 
Due date and time.  
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i. When sending a Bid, use the proper address for the type of service desired, as shown 
below. 

 

P.O. Address for US Mail Street Address for Hand Delivery or Courier Service 

City of Dillingham City of Dillingham 

P.O. Box 889 City Office, 141 Main Street 

Dillingham, Alaska 99576 Dillingham, Alaska 99576 

 Phone: (907) 842-5148 

Note: Bids that are not submitted in a sealed envelope or container will not be considered. 
 

ii. Telegraphic or facsimile Bids will not be accepted. 
 

C. Addendum:  Receipt of all Addendums must be acknowledged on the Bid Form. 
 

D. Late Bids:  Bids must be received in the City Office prior to the Due Date.  All Bids received 
after the Due Date are considered late and will be returned to the Bidder unopened.  The time 
stamp clock in the City Clerk’s Office is the time of record.  It is the sole responsibility of the 
Bidder to ensure timely delivery of the Bid.  The City will not be responsible for failure of 
service on the part of the U.S. Postal Office, courier companies, or any other form of delivery 
service chosen by the Bidder. 

 
8. MODIFICATION OR WITHDRAWAL OF BIDS 

 
A. Modification of Bids:  Bids may be modified in writing at any time prior to the Due Date. 

 
B. Withdrawal of Bids: Bids may be withdrawn in writing, telegraphically, or by facsimile 

(provided that the facsimile is signed by the Bidder) at any time prior to the Due Date.  A Bid 
may also be withdrawn in person by a Bidder, provided the withdrawal is made prior to the Due 
Date. A receipt of withdrawal must be signed by the Bidder. No Bids may be withdrawn after 
the Due Date without forfeiture of the Bid guarantee, unless there is a material error in 
the Bid. Withdrawn Bids may be resubmitted, with or without modifications, up to the Due 
Date. 

 

9. PROOF OF INSURANCE AND LICENSING 
 

A. Responding bidders will be required to provide the following prior to a “Notice of Intent to 
Award”: 

 
i. Copy of City of Dillingham Business License [Not required if annual sales are less than 

$10,000, if the business is not operating in Dillingham regularly or will not occur over a 
period of time, or a one-time sale.] 

ii. State of Alaska Business License [Per AS 43.70 any individual, partnership, or company 
which engages in business activity in Alaska must have a business license.  
“Business” means a for profit or nonprofit entity engaging or offering to engage in a 
trade, a service, a profession, or an activity with the goal of receiving a financial benefit 
in exchange for the provision of services, or goods, or other property.] 

iii. Certification of Insurance and Workers Compensation as required under AS23.30 naming 
all employees [Not required for sole proprietors with no employees.] 

iv. Proof of commercial insurance, covering bodily injury, death, and property damage 
with a single limit not less than one million ($1,000,000) dollars.  [Not required for 
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purchases of supplies, materials, and equipment unless over $20,000.] 
v. Vehicle liability insurance including applicable uninsured/underinsured coverage with 

limits of liability not less than one million ($1,000,000) dollars per occurrence combined 
single limit bodily injury and property damage.  [Not required for purchase agreements 
for supplies, materials or equipment.] 

 
B. All insurances, workers’ compensation insurance, commercial general liability insurance and 

motor vehicle liability insurance, as described above shall include an endorsement stating the 
following:  sixty (60) days advance written notice of cancellation, non-renewal, reduction 
change, shall be sent to the Planning Director, P.O. Box 889, Dillingham, AK  99576. 

 
10. OPENING OF BIDS 

 
The City Clerk will be responsible for opening Bids and will confirm the time and announce the 
Bid opening.  The City Clerk will then personally and publicly open all Bids timely received, 
reading each Bid aloud. 

 
11. EVALUATION FACTORS AND AWARD 

 
A. Evaluation: Bidders may furnish pricing for all or any portion of the Solicitation (unless 

otherwise specified).  However, the City may evaluate and award the Contract for any item or 
group of items shown on the Solicitation, or any combination deemed most advantageous to the 
City.  Bids that specify an “all or none” award may be considered if a single award is 
advantageous.  A Bid containing prices significantly lower than all other Bidder’s prices for 
an item will present a rebuttable presumption of irresponsibility. 

 
B. Award:  Bids will be awarded to the lowest responsible Bidder. 

 
C. Acceptance of Bid:  Acceptance of a Bid for a service agreement will be by Contract.  

Subsequent purchase releases may be issued as appropriate.  The contents of a Bid shall become 
a part of the Contract.  Under no circumstances will the City be responsible for Goods or 
Services provided without an acceptance signed by an Authorized City Representative. 

 
D. Reservations:  The City expressly reserves the right to: 

 
i. specify approximate quantities in the Solicitation; 
ii. extend the Solicitation opening date and time; 
iii. consider and accept alternate Bids, if specified in the Solicitation, when most advantageous 

to the City; 
iv. waive as an informality, minor deviations from specifications provided they do not 

affect competition or result in functionally unacceptable Goods or Services; 
v. waive any minor informality in any Bid or Solicitation procedure (a minor informality is 

one that does not affect the competitiveness of the Bidder); 
vi. add additional terms or modify existing terms in the Solicitation; 
vii. reject a Bid containing exceptions, additions, qualifications or conditions not called for in 

the Solicitation; 
viii. reject a bid because of unbalanced unit bid prices; 
ix. reject a Bid received from a Bidder or Principal who is currently debarred or suspended 

by the City 
x. reject a Bid received from a Bidder or Principal who is currently debarred or suspended 

by the Federal Government (Applicable if project receives Federal funding); 
xi. reject a Bid that contains fraudulent information; 
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xii. reject a Bid that has material omissions; 
xiii. reject or cancel any or all Bids; 
xiv. reissue a Solicitation; and/or 
xv. procure any item by other means. 

 

12. CONDITIONS OF OFFERING AND ACCEPTANCE 

 
A. This is a Request for Bid only and is not a guarantee the City of Dillingham will purchase 

any or all of the products or services indicated in this invitation. 
 

B. The City of Dillingham reserves the right to reject or accept any and all bids, to waive 
irregularities or informalities in the procurement process, and to give particular attention to 
the qualifications of the bidder. 

 
C. The City reserves the right to revise or clarify the Request for Bid, respond to questions, 

and/or extend or shorten the due date of process. 
 

D. The  City  retains  the  right  to  cancel  the  Request  for  Bid  process  if  the  City determines 
it is in their best interest.  Any cost incurred by bidders for the preparation and submittal of the 
bid is the sole responsibility of the bidder. 

 
E. A bid may be corrected or withdrawn by a written request received prior to the deadline for 

receipt of bids. 
 

F. All bids and other material submitted become City property and may be returned only at 
their option. 

 
G. The City assumes no responsibility or liability for the transmission, delay, or delivery of bids 

by either public or private carriers. 

 
H. Any and all media announcements pertaining to this ITB require the City’s prior written 

approval. 
 

I. The bidder agrees to allow the City at least 60 days from the bid date to enter into a contract 
with the selected bidder for the price offered by the bidder. 

 
J. The City intends to award a contract, subject to negotiation of a satisfactory agreement based 

upon the Agreement, Section 00 52 00 or the City’s standard professional services contract 
form. 

 
K. Contractor shall in performance of a contract, comply with all applicable federal, state, and 

local laws, ordinances, orders, rules and regulations applicable to its performance. 
 

L. Contractor must be in compliance with Dillingham Municipal Code 4.20.240, Tax Delinquent 
List. 

 
13. OPPORTUNITY TO PROTEST 

 
The Purchasing Officer has the authority to settle or resolve any claim of an alleged deficiency or 
protest.  The procedures for notifying the City of Dillingham of an alleged deficiency or filing a 
protest are listed below.   If you fail to comply with any of these requirements, the Purchasing 
Officer may dismiss your complaint or protest. 
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A. Prior to Bid Opening Date:  If you are a prospective Bidder and you become aware of the 
facts regarding what you believe is a deficiency in the solicitation process before the Bid is 
opened, you must notify the City in writing of the alleged deficiency before that date, giving 
the City an opportunity to resolve the situation prior to the bid opening date. 

 
B. Alter Bid Opening Date:  If you submit a Bid to the City and you believe that there has been a 

deficiency in the solicitation process or the award, you have the opportunity to protest the 
solicitation process or the recommended award as follows: 

 
i. You must file written notice of your intent to protest within four (4) calendar days of 

the date that you know or should have known of the facts relating to the protest.  If you 
do not file a written notice of intent within this time, you have waived all rights to protest 
the solicitation process or the award, 

ii. You must file your written protest within fourteen (14) calendar days of the date that 
you know or should have known of the facts relating to the protest unless you know of 
the facts before the Bid has been opened.  If you know of the facts before those dates, you 
must notify the City as stated above, 

iii. You must submit your protest in writing and must include the following information: 
(1) your name, address, telephone, and fax number; 
(2) the project number; 
(3) a detailed statement of the factual grounds for the protest, including copies of any 

relevant documents. 
iv. Your protest must be concise and presented logically and factually to help with the 

City’s review. 
v. When the City receives a timely written protest the Purchasing Officer will determine 

whether the grounds for your protest are sufficient.  If the Purchasing Officer decides 
that the grounds are sufficient, the Purchasing Office will schedule a protest hearing, 
usually within five (5) working days.  If the Purchasing Officer determines that your 
grounds are insufficient, the City will notify you of that decision in writing. 

vi. The protest hearing is informal and is not subject to the Open Meetings Law.   The 
purpose of the hearing is to give you a chance to present your case; it is not an adversarial 
proceeding.  Appropriate City staff or representatives may attend.  You may bring a 
representative or anyone else that will present information to support the factual grounds 
for your protest with you to the hearing. 

vii. A decision will usually be made within fifteen (15) calendar days after the hearing. 
viii. The City will send you a copy of the hearing decision after the appropriate City staff 

has reviewed the decision. 
ix. When a protest is filed, the City usually will not make an award until a decision on the 

protest is made.  However, the City will not delay an award if the Planning Director or 
the Purchasing Officer determines that: 
(1) the City urgently requires the supplies or services to be purchased, or 
(2) failure to make an award promptly will unduly delay delivery or performance. 

 
In those instances, the City will notify you and make every effort to resolve your 
protest before the award. 

 
14. POST BID DOCUMENTS REQUIRED FROM SUCCESSFUL BIDDER 

 
A. Letters of Intent:  When a MBE/WBE Compliance Plan is required, the successful Bidder 

must submit to the Contract Awarding Authority the Letters of Intent to subcontract required 
by the Compliance Plan within three (3) business days after notification, Failure to submit the 
required letters will be grounds for rejection of the Bid. 
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B. Certificates of Insurance:  When insurance is required, the Bidder must provide Certificates 
of Insurance in the amounts and for the coverages required to the City Office within 14 calendar 
days after notification of award, or as otherwise required by the Solicitation, 

 
C. Payment and/or Performance Bonds: When Payment and/or Performance Bonds are required, 

the Bidder must provide the bonds, in the amounts and on the conditions required, within 14 
calendar days after notification of award, or as otherwise required by the Solicitation. 

 
END OF SOLICITATION INSTRUCTIONS 
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SECTION 00 41 13 
 

BID FORM 
 

Planning Director 

Dillingham, Alaska 
 

The undersigned, in compliance with your invitation for bids for construction of the following Project: 

2019 Water System Improvements 

(Project No.        ITB 2019-06         ) for the City of Dillingham, Alaska, having examined the Project 
Manual and Addenda, the sites of the proposed Work and being familiar with all of the conditions 
surrounding the proposed Project, having conducted all inquiries, tests and investigations deemed 
necessary and proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies 
and equipment, and perform all Work required for construction of the Project in accordance with the Project 
Manual and Addenda within the time indicated in the following Bid Schedule. The Owner reserves 
the right to accept any or all line items in the Bid Schedule prior to Award. 

 

Item 

NO. 

MASS

NO. 
Pay Item Description Unit Quantity Unit Bid Price 

Total Bid 

Price 

A-1 10.xx Utility & Miscellaneous Work 
Allowance 

CS 1 $80,000 $80,000 

A-2 20.02 Storm Water Pollution Prevention 

Plan (Type 2) 

LS 1   

A-3 20.04 Clearing and Grubbing LS 1   

A-4 20.09 Remove Pavement SY 600   

A-5 20.13 Trench Excavation and Backfill 
(Various Depths) 

LF 2,208   

A-6 20.15 Furnish Trench Backfill  TON 1,360   

A-7 20.16 Bedding Material (Class E) TON 1,360   

A-8 20.21 Classified Fill and Backfill (Type 
II-A) 

TON 6,100   

A-9 20.22 Leveling Course TON 400   

A-10 20.26 Insulation Board (R20) SF 40   

A-11 20.27 Disposal of Unusable or Surplus 
Material 

CY 5,000   

A-12 30.02 P.C.C. Curb and Gutter (Type 2) LF 36   

A-13 50.02 Replace Sewer/Storm Drain 
Crossing 

EA 8   
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A-14 60.02 Furnish and Install (8" DI, CL-52) 
Pipe 

LF 2,103   

A-15 60.02 Furnish and Install (10" DI, CL-
52) Pipe 

LF 105   

A-16 60.03 Furnish and Install (6") Gate 
Valve 

EA 1   

A-17 60.03 Furnish and Install (8") Gate 
Valve 

EA 15   

A-18 60.03 Furnish and Install (10") Gate 
Valve 

EA 3   

A-19 60.05 Furnish and Install (1") Water 
Service Line 

LF 317   

A-20 60.05 Furnish and Install (2") Water 
Service Line 

LF 169   

A-21 60.06 Furnish and Install Anode EA 30   

A-22 60.08 Decommission Pipeline in Place 
(6") 

LF 1,598   

A-23 65.02 Construction Survey 
Measurement 

LS 1   

A-24 70.12 Traffic Maintenance LS 1   

A-25 75.03 Topsoil (4") MSF 9   

A-26 75.04 Seeding MSF 8   

BID TOTAL $  

Name of Bidding Firm:  

 
The undersigned agrees that the period of time for holding bids should be at least 60 calendar days. 
 
CONTINGENT SUM: As part of the contingent sum, the City may elect to have the Contractor perform 
miscellaneous Work that is not included in the Contract. This Work shall be performed on a time and 
expenses basis. Negotiate terms of this Work with the City, including a scope and fee and any proposed 
changes in Contract time. Obtain written approval by the City prior to commencing Work. 
 
ACTIONS ON BIDS: OWNER reserves the right to reject any or all Bids and to waive any minor 
informality in any Bid or solicitation procedure (a minor informality is one that does not affect the 
competitiveness of the bidders). 
 
The Contract, if awarded, shall be awarded to the responsible Bidder who submits the lowest responsive 
Bid. The low Bidder shall be determined by the lowest combination of the basic bid and as many additive 
alternates as may be selected within the funds available.  
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TIME OF COMPLETION: The undersigned bidder agrees to commence work within fifteen (15) Calendar 
Days after written notice as specified in a written "Notice to Proceed" to be issued by the Owner and to 
finally complete the Work, as required by the Bid Package, Drawings and Addenda for the Work within 
120 Calendar Days. The bidder further agrees that should the bidder fail to finally complete the Work 
within the number of days indicated in the Bid or as subsequently adjusted, bidder shall pay the liquidated 
damages for each consecutive day thereafter as provided below, unless the Owner elects to pursue any 
other action allowed by law. 
 
LIQUIDATED DAMAGES: The bidder understands and agrees that the timely completion of the described 
Work is of the essence. The bidder and the Owner agree that for each and every Calendar Day the Work 
or any portion thereof, remains incomplete after the Final completion date as established by the first 
sentence of the above paragraph, "Time of Completion", the bidder shall pay the amount of five hundred 
dollars ($500.00) per Calendar Day as liquidated damages, not as a penalty, but for delay damages 
to the Owner. Such amount shall be deducted by the Owner from any payment due to the bidder. In 
the event of a default or breach by the Contractor and demand is made upon the surety to complete 
the project, in accordance with the Contract Documents, the surety shall be liable for liquidated damages 
pursuant to the Contract Documents in the same manner as the Contractor would have been. 

 
The undersigned acknowledges receipt of the following addenda: 

 

Addendum No. 1 dated__________________ Received__________________ 
Addendum No. 2 dated__________________ Received__________________ 

Addendum No. 3 dated__________________ Received__________________ 

Addendum No. 4 dated__________________ Received__________________ 

Addendum No. 5 dated__________________ Received__________________ 

Addendum No. 6 dated__________________ Received__________________ 
 
 
 
 

Secretary, *if bidder is a Corporation Bidder 
 
 
 

(Seal) Authorized Signature 
 
 
 

Title 
 
 
 

Date 
 

* Copy of Corporate Resolution and minutes    

with certificate of officer of bidder as to 

authority of signatory to bind bidder is to be    

signed and dated no earlier than one week before 

Bid date, and attached to this document.      

  Address 
 

Telephone Number FAX Number 
 

END OF BID FORM
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SECTION 00 41 13.13 
 

BID BOND 
 
Know All Men By These Presents: That                                                                                                          
as Principal, and                                                                                                  , as Surety, are held and 
firmly bound unto                                                  (Owner), in the penal sum of                                             
   U.S. Dollars ($    U.S.) (not less than five percent 
of the total amount of the Bid) for the payment of which sum, well and truly made, we bind ourselves, our 

heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 
 

Whereas, said Principal has submitted a Bid to said Owner to perform Work required under the Bid 
Schedule of the Owner’s Contract Documents entitled 

 

City of Dillingham 2019 Water System Improvements 
 

Now Therefore, if the Bid is rejected or if said Principal is awarded a contract by said Owner and, within 
the time and in the manner required in the “Invitation for Bids” and the “Solicitation Instructions” enters 
into a written Agreement on the form of Agreement bound with said Contract Documents, furnishes the 
required certificates of insurance, and furnishes the required Performance Bond and Payment Bond, then 
this obligation shall be null and void, otherwise it shall remain in full force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. In the event suit is brought upon this bond by 
said Owner and Owner prevails, said Surety shall pay all costs incurred by said Owner in such suit, including 
a reasonable attorney’s fee to be fixed by the court. 

 

The Surety, for the value received, hereby stipulates and agrees that the obligation of said Surety and its 
Bond shall be in no way impaired or affected by any extension or the time within which the Owner may 
accept such Bid; and said Surety does hereby waive notice of any such extension. 

 

In witness whereof, said Principal and Surety have signed and sealed this instrument this                             

day of                                           ,                  . 
 
 
 
 
 
 

Principal Surety 
 

(SEAL)    (SEAL)    
 
 
 

By    By    
 

Note:  Bond shall be issued by a solvent Surety company authorized to do business in Alaska.  Surety 
company must appear on the Treasury Department’s most current list (circular 570 as amended). 

 

END OF BID BOND 
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SECTION 00 42 00 

 
STATEMENT OF QUALIFICATIONS 

 
This form will be the basis of establishing the qualifications of the Construction Team for undertaking a 
construction project for the City of Dillingham. 
 
This questionnaire forms part of the bid and failure to submit is a basis of rejection of the bid. 
 
All information requested herein must be provided completely. The Bidder is advised that the Owner or 
its representative may contact any and all references listed herein. If additional space is needed to 
respond to any inquiry, please attach separate pages. 
 
1. GENERAL 

 
a. Bidder’s Information 
 

Bidders Name:  
 
Address:    
 
City: State: Zip Code:  
 
Telephone No.: (       ) Facsimile No.:  

 
b. Bidder’s Representative Information 
 

Contact Person(s) Information: 
 
Primary:  Telephone No.: (      )                                
 
Secondary:  Telephone No.: (     )                               

c. Organization Status (Check One):  Corporation 
  Partnership 
  LLC 
  Individual 
 
d. If Organization is a Corporation or Limited Liability Company, answer the following: 

 
Date of Incorporation or organization:   
 
State in which incorporated or formed:   
 
Principal Officers and Manager if an LLC managed by a manager: 
 
Name Title Date Assumed Position 
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e. If Organization is a Partnership, answer the following: 
 
Date of Organization:   
 
Type of Partnership:   
 
Name and Address of all partners: 
 
Name Address 
  
 
  
 
  
 
  

 
2. FINANCIAL 
 

a. Have you ever failed to complete a contract due to insufficient resources? 
 
Yes  No If yes, explain: 
 
  
 
  
 
  
 

b. Describe any arrangements you have made to finance this work: 
 
  
 
  
 
  
 

3. EQUIPMENT 
 

a. Do you have adequate equipment available to perform this work? 
 
Yes  No If no, explain: 
 
  
 
  
 
  
 



2019 Water System Improvements  00 42 00-3 
June 2019  STATEMENT OF QUALIFICATIONS 

b. Do you propose to purchase any equipment for use on the project? 
 
Yes  No If yes, describe type, quantity, and approximate cost: 
 
  
 
  
 
  
 

c. Do you propose to rent any equipment for this work? 
 
Yes  No If yes, describe type and quantity: 
 
  
 
  
 
  
 

d. Is your bid based on firm quotes for all materials necessary for this project? 
 
Yes  No  
 

e. Do you propose to subcontract any of the work contained in this project? 
 
Yes  No If yes, describe: 
 
  
 
  
 
  
 

4. EXPERIENCE 
 

a. List major construction projects your organization has completed in the past 5 years: 
 

Project Name Owner A/E 
Contract 
Amount 

Date 
Awarded 

Date 
Completed 
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b. Have you been regularly engaged in the construction of municipal water works projects for the 
last 5 years? 
 
Yes  No  

 
c. Have you worked on municipal water distribution systems in the last 5 years? 

 
Yes  No  

 
d. Have you worked on any projects requiring installation of ductile iron pipe water mains in the 

last 5 years? 
 

Yes  No  
 
e. Project references and performance information: 
 

List and provide company Project References and performance information for at least 2 
municipal water system construction projects: List the project references below and provide 
additional information by completing a Project Reference Form at the end of this Section. 

Project Name and Location Owner A/E 
Contract 
Amount 

Date 
Completed 

 
  
 
  
 

5. SUBCONTRACTOR/MATERIAL SUPPLIERS 
 

List all Subcontractors and major material suppliers below: 
 

Name/Address Subcontractor/Material Supplier Date Completed 
 
1.   
 
2.     
 
3.   
 
4.   
 
5.   

 
6. VALIDATION 
 

The undersigned certifies that the information provided in this Section is correct and accurate. 
 
Signature:  Date:
  
 
Title:  Name of 
Contractor: 
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SIMILAR MUNICIPAL WATER WORKS PROJECT REFERENCE FORM 

(complete for at least 2 projects) 

Project Name and Location:   

Bid Amount:   

Final Contract Amount:  Year Completed:   

Contract Completion Time: ________________________ Days 

Dollar Amount and Number of Change Orders:   

Actual Completion Time:  Days 

 

Description of Work: 

General Overview:   

New Facility or Retrofit/ Expansion?   

Project Size (e.g. length of pipe, pump size, well size):   

  

Other Information? (attach as needed)   

  

Names Key Contractor Personnel: 

Project Manager:   

Project Engineer:   

Superintendent:   

Are all of these persons still employed by your organization?   

If no, name those employee(s) not currently employed   

Name and phone number of currently employed individual at your organization who is familiar with this 

Project.   

Name, Address, and Telephone Number of Owner (including name and telephone number of contact 

person): 
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Name, Address, and Telephone Number of Engineer (including name and telephone number of contact 

person): 

  

  

  

Name, Address, and Telephone Number of Construction Manager employed by Owner 

  

  

Amount and number of claims resulting in arbitration or litigation: 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

Amount of Settlement: _________________________________________________________________ 

Further Information of Claims: __________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 [REPEAT FOR OTHER PROJECTS] 

 
END OF STATEMENT OF QUALIFICATIONS



CERTIFICATION BY 
OF COMPLIANCE WITH THE

USE OF AMERICAN IRON AND STEEL LAW 
enacted on 1/17/2014 

We, the rime ontractor and ubcontractors, as named below, hereby certify that  the 

American iron and steel in the roject named ____ _____________________

__________________________, also identified as Project  _____ _______

compl  with the Use of American Iron and Steel Law, or from

the U.S. Environmental Protection Agency.

Prime Contractor Name:  _________________________________________________________ 

____________________________  _________________  ___________________ 
Signature of Official                          Printed name                           Date 

--------------------------------------------------------------------------------------------------------------------- 

Subcontractor Name    Signature of Official    Date    

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 

____________________________ ______________________ ________________ 
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SECTION 00 52 00 
 

AGREEMENT 
 

STATE OF ALASKA 

This Agreement is made and entered into this_______  day of _______________,                     by and 
between the City of Dillingham, Alaska, a municipal corporation, organized and existing under laws of 
State of Alaska, acting through its Planning Director or other duly authorized designee, hereinafter termed 
Owner, and , of the City of     , and State of    , 
hereinafter termed Contractor. 

 

That for and in consideration of payments and agreements as set forth herein between the Owner and 
Contractor hereby agrees to commence and complete the following Project: 

 

City of Dillingham 2019 Water System Improvements 
 

and all Work in accordance  with the Project Manual and Addenda, as prepared by and approved by 
Owner in the total amount of: 

$____________________________________________________________________________ 
 (Figure) (Words) 

 

Contractor hereby agrees to commence Work within fifteen (15) calendar days after date contained in 
Notice to Proceed given to Contractor, and to finally complete same within   __   Calendar Days after date 
of written Notice to Proceed. 

 

Waiver of any breach of this Contract shall not constitute waiver of any subsequent breach. 
 

Owner agrees to pay Contractor from available funds for performance of the Contract in accordance 
with the bid submitted therefore, subject to additions and deductions, as provided in the General Conditions 
of Agreement, and to make payments on account thereof as provided therein.  The Owner’s obligation is 
payable only and solely from funds available for the purposes of this Agreement. 

 
Although drawn by Owner, this Agreement, in event of any disputes over its meaning or application, 
shall be interpreted fairly and reasonably, and neither more strongly for nor against either party. 
 

 
OWNER City of Dillingham  

  

By:    

Date:    

  
Title of Signatory 

 

 

 

APPROVED AS TO FORM: 

By:    
Law Department 

Date:    

CONTRACTOR   

  

By:    

Date:    

  
Printed Name of Signatory 

 
  

Title of Signatory 
 

ATTEST: 

  

*Secretary, if Contractor is a Corporation or 
otherwise registered with Secretary of State 
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*  Copy of Corporate Resolution and minutes with certificate of officer of Contractor as to authority of 
signatory to bind Contractor is to be signed, dated no earlier than one week before the date of award of 
Contract, and attached to this document. 

 

 
END OF AGREEMENT 
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SECTION 00 61 13.13 
 

PERFORMANCE BOND FORM 
 
KNOW ALL MEN BY THESE PRESENTS: that 

 

  

 (Name of Contractor) 

 

   

 (Address of Contractor) 

 

a                                                                                                                         , hereinafter called Principal, 

 (Corporation, Partnership, or Individual) 

 

and    

 (Name of Surety) 

 

   

 (Address of Surety) 

 

hereinafter called Surety, are held and firmly bound unto the City of Dillingham, PO Box 889, Dillingham, 

AK 99576 hereinafter called Owner, in the penal sum of                                                     U.S. Dollars, ($                    

______________ U.S.) in lawful money of the United States, for the payment of which sum well and truly to 

be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly 

by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract 

with the Owner, dated the          day of                                      ,  2019, a copy of which is hereto attached and 

made a part hereof for the City of Dillingham 2019 Water System Improvements. 

 

 NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, 

covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 

extensions thereof which may be granted by the Owner, with or without notice to the Surety, and if it shall 

satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the 

Owner from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and 

repay the Owner all outlay and expense which the Owner may incur in making good any default, then this 

obligation shall be void; otherwise to remain in full force and effect. 

 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the contract or to the work to be performed thereunder 

or the specifications accompanying the same shall in any wise affect its obligation on this bond, and it does 

hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract 

or to the work or to the specifications. 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the 
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right of any beneficiary hereunder, whose claim may be unsatisfied. 

 

IN WITNESS WHEREOF, this instrument is executed in six (6) counterparts, each one of which shall be 

deemed an original, this          day of                                      , 2019. 

 

   

ATTEST:  (Principal) 

 

   

 (Principal) Secretary 

   By   

(Seal)    

      

    (Address) 

 (Witness as to Principal)    

      

    

 (Address) 

 

    

    

ATTEST: 

 

   

 (Surety) Secretary     

    Surety 

(Seal)     

   By   

    (Attorney in Fact) 

 (Witness as to Surety)    

 

      

 (Address)   (Address) 

 

      

 
 
NOTE: Date of Bond must not be prior to date of Contract. If Contractor is Partnership, all partners should 

execute bond. 

 

END OF PERFORMANCE BOND FORM 
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SECTION 00 61 13.16 
 

PAYMENT BOND FORM 
 
STATE OF ALASKA Bond No.         

 

Project Name  
  
 

Know All Men By These Presents: That                                                                                                             
of the City of                                             , and State of                                                          ,   as principal, 
and                                                                          a solvent corporation authorized under laws of the State 
of Alaska to act as surety on bonds for principals, are held and firmly bound unto                                            

                           (Owner), and all Subcontractors, workers, laborers, mechanics and suppliers as their 
interests may appear, all of whom shall have right to sue upon this bond in the penal sum of                           

      U.S. Dollars ($                                                        U.S.), 
for payment whereof, well and truly to be made, said Principal and Surety bind themselves and their heirs, 
administrators, executors, successors and assigns, jointly and severally, by these presents: 
 

Conditions of this Bond are such that, whereas, Principal has entered into a certain written contract with 
Owner; dated the                          day of                                         ,             to which Agreement is hereby 
referred to and made a part hereof as fully and to the same extent as if copied in length herein. 
 

Now, therefore, condition of this obligation is such, that if the said Principal shall well and truly pay all 
Subcontractors, workers, laborers, mechanics, and suppliers, all monies to them owing by said Principals for 
subcontracts, work, labor, equipment, supplies and materials done and furnished for the construction of 
improvement of said Agreement, then this obligation shall be and become null and void; otherwise to 
remain in full force and effect. 
 

Provided, however, that this bond is executed pursuant to the State of Alaska statutes and all liabilities on 
bond shall be determined in accordance with provisions of said Article to same extent as if it were copied 
at length herein. 
 

Surety, for value received, stipulates and agrees that no change in Contract Time or Contract Amount shall 
in anywise affect its obligation on this bond, and it does hereby waive notice of any such change in 
Contract Time or Contract Amount. 
 

In witness whereof, said Principal and Surety have signed and sealed this instrument this                                

day of                                          , 
  
 
  
  

Principal  Surety 

By                                                                  By                                                                            

Title                                                                      Title                                                       
  

Address                                                             Address                                                 
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Telephone    Fax    

E-Mail Address     
 

Name and address of the Resident Agent of Surety: 
 

 
 

Note:  Bond shall be issued by a solvent Surety company authorized to do business in Alaska, and 
shall meet any other requirements established by law or by Owner pursuant to applicable law.  A copy of 
surety agent’s “Power of Attorney” must be attached hereto. 

 

 

END OF PAYMENT BOND FORM 
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SECTION 00 62 16 
 

CERTIFICATE OF INSURANCE FORM 
 

The insurance evidenced by this Certificate shall conform to the Invitation for Bids: 
 
Name and Address of Agency:  City of Dillingham Reference: 
  Project Name:    
    
    
Phone:    Project Location:    
    
  Managing Dept.:    
Name and Address of Insured:  Contract No.:    
  Project Mgr.:    
  Companies Affording Coverages: 
  Company A 
Phone:    Letter    
  Company B 
Prime or Sub-Contractor?:    Letter    
  Company C 
Name of Prime Contractor, if different from Insured:  Letter    
  Company D 
  Letter    

 
Certificate of Insurance 

 

Co. 

Letter 

 

Type of Insurance 
Policy 

Number 
Policy Effective 

Date (m/d/y) 
Policy Expiration 

Date (m/d/y) 
Limits of Liability in 

Thousands (000) each 

 Commercial General 

Liability Policy 

    

     Blanket 
Contractual Liability 

   General Aggregate 
$    

  

    Completed 
Operations/ Products 

   Completed Operations/ 
Products – Aggregate 
$    

  

    Explosion, 
Collapse, Underground 

   Personal & Advertising 
Injury 
$    

     Independent 
Contractor’s Coverage 

   Each Occurrence 
$    

     Aggregate Limits 
Per Project 
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Certificate of Insurance (Continued) 
 

Co. 

Letter 

 

Type of Insurance 
Policy 

Number 
Policy Effective 

Date (m/d/y) 
Policy Expiration 

Date (m/d/y) 
Limits of Liability in 

Thousands (000) each 

     Additional 
Insured 

    

     30 Day Notice of 
Cancellation 

   Deductible 
$    

     Waiver of 
Subrogation 

    

  

 

Auto Liability Policy 

   CSL 
$    

 
 

 

   Any Auto 

   Bodily Injury (Per 
Person) 
$    

    All Owned Autos     

    Non-Owned 
Autos 

    

    Waiver of 
Subrogation 

    

  

   30 Day Notice of 
Cancellation 

   Property Damage (Per 
Accident) 
$    

    Additional 
Insured 

    

  

   MCS 90 
   Deductible 

$    

 Worker’s 
Compensation and 
Employers’ Liability 

    
Statutory 

     (Each Accident) 
$    

 
 

   Waiver of 
Subrogation 

   (Disease – Policy 
Limit) 
$    

     (Disease – Each 
Employee) 
$    

    Excess Liability 
Follow form 

    

    Builder’s Risk or 
Installation 
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Certificate of Insurance (Continued) 
 

Co. 

Letter 

 

Type of Insurance 
Policy 

Number 
Policy Effective 

Date (m/d/y) 
Policy Expiration 

Date (m/d/y) 
Limits of Liability in 

Thousands (000) each 

 Professional Liability     

  

   30 Day Notice of 
Cancellation 

   Each Claim 
$    

 Retro-Active Date:    Deductible 
$    

 

This is to certify that policies of insurance listed above have been issued to insured named above and are 
in force at this time. Notwithstanding any requirements, term or condition of any contract or other 
document with respect to which this certificate may be issued or may pertain, insurance afforded by 
policies described herein is subject to all terms, exclusions and conditions of such policies. 

 
CERTIFICATE HOLDER: 
City of Dillingham 
P.O. Box 889 
Dillingham, Alaska  99576 

 

DATE ISSUED:    
 
 

AUTHORIZED REPRESENTATIVE 
 

END OF CERTIFICATE OF INSURANCE FORM 
  



Sample Step Manufacturer Certification 
(Documentation must be provided on company letterhead) 

Date 

Company Name 

Company Address 

City, State Zip 

Subject:  
American Iron and Steel Step Manufacturer Certification for 
Project Name ____________________________________ 

I, _______________________ (company representative), certify that the ____________ 
(melting, bending, coating, galvanizing, cutting, etc.) process for __________________
(manufacturing or fabricating) the following products and/or materials shipped or provided for

with the American Iron and Steel requirement as mandated in
EPA’s State Revolving Fund Programs.

1. ___________________

2. ___________________

3. ___________________

Such process took place at the following location:  _____________________(address) 

If any of the above compliance statements change while providing material to this project we 

will immediately notify the prime contractor and the engineer. 

_________________________ ___________________ ____________ 

Company representative Signature Date 

Item, Products and/or Materials: 
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SECTION 00 72 00 
 

GENERAL CONDITIONS 
 

TABLE OF CONTENTS OF GENERAL CONDITIONS 

 

Page 
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1.01 Defined Terms 1 
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2.02 Copies of Documents 5 
2.03 Commencement of Contract Times; Notice to Proceed 5 

2.04 Starting the Work 6 
2.05 Before Starting Construction 6 
2.06 Preconstruction Conference; Designation of Authorized Representatives 6 

2.07 Initial Acceptance of Schedules 6 

 
Article 3 – Contract Documents:  Intent, Amending, Reuse 7 

3.01 Intent 7 
3.02 Reference Standards 7 

3.03 Reporting and Resolving Discrepancies 7 
3.04 Amending and Supplementing Contract Documents 8 
3.05 Reuse of Documents 8 
3.06 Electronic Data 9 

 
Article 4 – Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental 

Conditions; Reference Points 9 

4.01 Availability of Lands 9 
4.02 Subsurface and Physical Conditions ................................................................................. 9 

4.03 Differing Subsurface or Physical Conditions 10 
4.04 Underground Facilities 11 
4.05 Reference Points 12 

4.06 Hazardous Environmental Condition at Site 12 
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5.01 Performance, Payment, and Other Bonds 14 
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5.03 Certificates of Insurance 14 
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6.11 Use of Site and Other Areas 25 
6.12 Record Documents 26 
6.13 Safety and Protection 26 

6.14 Safety Representative 27 
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6.16 Emergencies 27 
6.17 Shop Drawings and Samples 27 
6.18 Continuing the Work 29 

6.19 Contractor’s General Warranty and Guarantee 29 
6.20 Indemnification 29 
6.21 Delegation of Professional Design Services 30 

 
Article 7 – Other Work at the Site 31 

7.01 Related Work at Site 31 
7.02 Coordination 31 

7.03 Legal Relationships 32 

 
Article 8 – Owner’s Responsibilities 32 

8.01 Communications to Contractor 32 
8.02 Replacement of Engineer 32 
8.03 Furnish Data 32 
8.04 Pay When Due 32 
8.05 Lands and Easements; Reports and Tests 32 
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8.09 Limitations on Owner’s Responsibilities 33 
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2019 Water System Improvements  00 72 00-3 
June 2019  GENERAL CONDITIONS TOC 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 35 
9.09 Limitations on Engineer’s Authority and Responsibilities 35 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 
 

1.01 Defined Terms 

 
A.  Wherever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable 
to both the singular and plural thereof.  In addition to terms specifically defined, terms with 
initial capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

 
1.   Addenda—Written or graphic instruments issued prior to the opening of Bids which 

clarify, correct, or change the Bidding Requirements or the proposed Contract Documents. 
2.   Agreement—The written instrument which is evidence of the agreement between Owner 

and Contractor covering the Work. 
3.   Application for Payment—The form acceptable to Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents. 

4.   Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

5.   Bidder—The individual or entity who submits a Bid directly to Owner. 
6.   Bidding Documents—The Bidding Requirements and the proposed Contract 

Documents (including all Addenda). 
7.   Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 

B id security of acceptable form, if any, and the Bid Form with any supplements. 
8.   Change Order—A document recommended by Engineer which is signed by Contractor 

and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment 
in the Contract Price or the Contract Times, issued on or after the Effective Date of the 
Agreement. 

9.   Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract.  
A demand for money or services by a third party is not a Claim. 

10. Contract—The entire and integrated written agreement between the Owner and 
Contractor concerning the Work.  The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 

11. Contract Documents—Those items so designated in the Agreement.  Only printed or 
hard copies of the items listed in the Agreement are Contract Documents.  Approved 
Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 

12. Contract Price (also Contract Amount)—The moneys payable by Owner to Contractor 
for completion of the Work in accordance with the Contract Documents as stated in the 
Agreement. 

13. Contract Times (also Contract Time)—The number of days or the dates stated in the 
Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and 
(iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s 
written recommendation of final payment. 

14. Contractor—The individual or entity with whom Owner has entered into the Agreement. 
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15. Cost of the Work—See Paragraph 11.01 for definition. 
16. Drawings—That part of the Contract Documents prepared or approved by Engineer 

which graphically shows the scope, extent, and character of the Work to be performed by 
Contractor.  Shop Drawings and other Contractor submittals are not Drawings as so 
defined. 

17. Effective Date of the Agreement—The date indicated in the Agreement on which it 
becomes effective, but if no such date is indicated, it means the date on which the 
Agreement is signed and delivered by the last of the two parties to sign and deliver. 

18. Engineer—The individual or entity named as such in the Agreement. 
19. Field Order—A written order issued by Engineer which requires minor changes in the 

Work but which does not involve a change in the Contract Price or the Contract Times. 
20. General Requirements—Sections of Division 1 of the Specifications. 
21. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 

Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 
that may present a substantial danger to persons or property exposed thereto. 

22. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in 
Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from 
time to time. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

24. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

25. Milestone—A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 

26. Notice of Award—The written notice by Owner to the Successful Bidder stating that 
upon timely compliance by the Successful Bidder with the conditions precedent listed 
therein, Owner will sign and deliver the Agreement. 

27. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on 
which the Contract Times will commence to run and on which Contractor shall start to 
perform the Work under the Contract Documents. 

28. Owner—The individual or entity with whom Contractor has entered into the Agreement 
and for whom the Work is to be performed. 

29. PCBs—Polychlorinated biphenyls. 
30. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at 

standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds 
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste and crude oils. 

31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

32. Project—The total construction of which the Work to be performed under the  
Contract Documents may be the whole, or a part. 

33. Project Manual—The bound documentary information or electronic media equivalent 
prepared for bidding and constructing the Work.  A listing of the contents of the Project 
Manual, which may be bound in one or more volumes, is contained in the table(s) of 
contents. 

34. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

35. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 
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36. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which 
such portion of the Work will be judged. 

37. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements to support scheduled performance of related 
construction activities. 

38. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

39. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. 

40. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by Owner which are designated for 
the use of Contractor. 

41. Specifications—That part of the Contract Documents consisting of written requirements 
for materials, equipment, systems, standards and workmanship as applied to the Work, 
and certain administrative requirements and procedural matters applicable thereto. 

42. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work at the Site. 

43. Substantial Completion—The time at which the Work (or a specified part thereof) 
has progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is 
intended. The terms “substantially complete” and “substantially completed” as applied to 
all or part of the Work refer to Substantial Completion thereof. 

44. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 
award. 

45. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

46. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or Subcontractor. 

47. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including those that convey electricity, gases, 
steam, liquid petroleum products, telephone or other communications, cable television, 
water, wastewater, storm water, other liquids or chemicals, or traffic or other control 
systems. 

48. Unit Price Work—Work to be paid for on the basis of unit prices. 

49. Work—The entire construction or the various separately identifiable parts thereof required 
to be provided under the Contract Documents.  Work includes and is the result of 
performing or providing all labor, services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating all materials and equipment into 
such construction, all as required by the Contract Documents. 

50. Work Change Directive—A written statement to Contractor issued on or after the 
Effective Date of the Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the Work, or responding to differing 
or unforeseen subsurface or physical conditions under which the Work is to be performed 
or to emergencies.  A Work Change Directive will not change the Contract Price or the 
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Contract Times but is evidence that the parties expect that the change ordered or 
documented by a Work Change Directive will be incorporated in a subsequently issued 
Change Order following negotiations by the parties as to its effect, if any, on the Contract 
Price or Contract Times. 

51. Owner’s Representative—The person or persons authorized by the Owner to act as the 
Owner’s representative for the purposes of this Contract. Unless and until another or 
additional designation has been made by Owner by giving written notice to Contractor, 
Engineer shall be Owner’s Representative. 

 
1.02 Terminology 

 
A.  The words and terms discussed in Paragraph 1.02.B through F are not defined but, when 

used in the Bidding Requirements or Contract Documents, have the indicated meaning. 
 

B. Intent of Certain Terms or Adjectives: 

 
1.   The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 

“as directed” or terms of like effect or import to authorize an exercise of professional 
judgment by Engineer.  In addition, the adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or import are used to describe an action 
or determination of Engineer as to the Work.  It is intended that such exercise of 
professional judgment, action, or determination will be solely to evaluate, in general, the 
Work for compliance with the information in the Contract Documents and with the 
design concept of the Project as a functioning whole as shown or indicated in the 
Contract Documents (unless there is a specific statement indicating otherwise).  The use 
of any such term or adjective is not intended to and shall not be effective to assign to 
Engineer any duty or authority to supervise or direct the performance of the Work, or 
any duty or authority to undertake responsibility contrary to the provisions of Paragraph 
9.09 or any other provision of the Contract Documents. 

C. Day: 

1.   The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

 
D. Defective: 

 
1.  The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 
 

a.   does not conform to the Contract Documents; or 
b.   does not meet the requirements of any applicable inspection, reference standard, 

test, or approval referred to in the Contract Documents; or 

c.   has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 

 
E. Furnish, Install, Perform, Provide: 

 

1.   The word “furnish,” when used in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site (or 
some other specified location) ready for use or installation and in usable or operable 
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condition. 

2.   The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 

3.   The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4.   When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

 
F.   Unless stated otherwise in the Contract Documents, words or phrases that have a well- 

known technical or construction industry or trade meaning are used in the Contract Documents 
in accordance with such recognized meaning. 

 
ARTICLE 2 – PRELIMINARY MATTERS 

 
2.01 Delivery of Bonds and Evidence of Insurance 

 
A.  When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 

shall also deliver to Owner such bonds as Contractor may be required to furnish. 
 

B.  Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall 
each deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

 
2.02 Copies of Documents 

 
A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and 

Project Manual.  Additional copies will be furnished upon request at the cost of reproduction. 

 
2.03 Commencement of Contract Times; Notice to Proceed 

 
A.  The Contract Times will commence to run on the thirtieth day after the Effective Date of 

the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed.  
A Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement.  In no event will the Contract Times commence to run later than the 
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sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 
Agreement, whichever date is earlier. 

 
2.04 Starting the Work 

 
A.  Contractor shall start to perform the Work on the date when the Contract Times commence 

to run.  No Work shall be done at the Site prior to the date on which the Contract Times 
commence to run. 

 
2.05 Before Starting Construction 

 
A.  Preliminary Schedules:  Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for 
timely review: 

 
1.   a preliminary Progress Schedule indicating the times (numbers of days or dates) for 

starting and completing the various stages of the Work, including any Milestones specified 
in the Contract Documents; 

2.   a preliminary Schedule of Submittals; and 
3.   a preliminary Schedule of Values for all of the Work which includes quantities and 

prices of items which when added together equal the Contract Price and subdivides the 
Work into component parts in sufficient detail to serve as the basis for progress payments 
during performance of the Work.  Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work. 

 
2.06 Preconstruction Conference; Designation of Authorized Representatives 

 
A.  Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 

and others as appropriate will be held to establish a working understanding among the parties 
as to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

 
B.  At this conference Owner and Contractor each shall designate, in writing, a specific individual 

to act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive 
information, render decisions relative to the Contract, and otherwise act on behalf of each 
respective party. 

 
2.07 Initial Acceptance of Schedules 

 
A.  At least 10 days before submission of the first Application for Payment a conference attended 

by Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to 
complete and resubmit the schedules.  No progress payment shall be made to Contractor 
until acceptable schedules are submitted to Engineer. 

1.   The Progress Schedule will be acceptable to Engineer if it provides an orderly progression 
of the Work to completion within the Contract Times.  Such acceptance will not impose 
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or 
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full 
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responsibility therefor. 
2.  Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 
3.   Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance 

if it provides a reasonable allocation of the Contract Price to component parts of the 
Work. 

 
ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

 
3.01 Intent 

 
A.  The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 
 

B.  It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents.  Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

 
C.  Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 
 

3.02 Reference Standards 

 
A.  Standards, Specifications, Codes, Laws, and Regulations 

 
1.  Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific 
or by implication, shall mean the standard, specification, manual, code, or Laws or 
Regulations in effect at the time of opening of Bids (or on the Effective Date of the 
Agreement if there were no Bids), except as may be otherwise specifically stated in the 
Contract Documents. 

2.   No provision of any such standard, specification, manual, or code, or any instruction 
of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, 
or Engineer, or any of their subcontractors, consultants, agents, or employees, from those 
set forth in the Contract Documents.  No such provision or instruction shall be effective 
to assign to Owner, Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors, any duty or authority to supervise 
or direct the performance of the Work or any duty or 
authority to undertake responsibility inconsistent with the provisions of the Contract 
Documents. 

 
3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
 

1.   Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking 
each part of the Work, Contractor shall carefully study and compare the Contract 
Documents and check and verify pertinent figures therein and all applicable field 
measurements.  Contractor shall promptly report in writing to Engineer any conflict, 
error, ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, 
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and shall obtain a written interpretation or clarification from Engineer before proceeding 
with any Work affected thereby. 

2.   Contractor’s Review of Contract Documents During Performance of Work:  If, during 
the performance of the Work, Contractor discovers any conflict, error, ambiguity, or 
discrepancy within the Contract Documents, or between the Contract Documents and (a) 
any applicable Law or Regulation, (b) any standard, specification, manual, or code, or 
(c) any instruction of any Supplier, then Contractor shall promptly report it to Engineer 
in writing.  Contractor shall not proceed with the Work affected thereby (except in an 
emergency as required by Paragraph 6.16.A) until an amendment or supplement to the 
Contract Documents has been issued by one of the methods indicated in Paragraph 3.04. 

3.   Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

 
B. Resolving Discrepancies: 

 
1.   Except as may be otherwise specifically stated in the Contract Documents, the provisions 

of the Contract Documents shall take precedence in resolving any conflict, error, 
ambiguity, or discrepancy between the provisions of the Contract Documents and: 
a.   the provisions of any standard, specification, manual, or code, or the instruction of 

any Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b.   the provisions of any Laws or Regulations applicable to the performance of the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

 
3.04 Amending and Supplementing Contract Documents 

 
A.  The Contract Documents may be amended to provide for additions, deletions, and revisions 

in the Work or to modify the terms and conditions thereof by either a Change Order or a 
Work Change Directive. 

 
B.  The requirements of the Contract Documents may be supplemented, and minor variations 

and deviations in the Work may be authorized, by one or more of the following ways: 
 

1.   A Field Order; 
2.   Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of 

Paragraph 6.17.D.3); or 
3.   Engineer’s written interpretation or clarification. 

 
3.05 Reuse of Documents 

 

A.  Contractor and any Subcontractor or Supplier shall not: 

 
1.  have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or 
its consultants, including electronic media editions; or 

2.   reuse any such Drawings, Specifications, other documents, or copies thereof on extensions 
of the Project or any other project without written consent of Owner and 
Engineer and specific written verification or adaptation by Engineer. 
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B.  The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract.  Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

 
3.06 Electronic Data 

 
A.  Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies).  Files in electronic media format of 
text, data, graphics, or other types are furnished only for the convenience of the receiving 
party.  Any conclusion or information obtained or derived from such electronic files will be 
at the user’s sole risk.  If there is a discrepancy between the electronic files and the hard 
copies, the hard copies govern. 

 
B.  Because data stored in electronic media format can deteriorate or be modified inadvertently 

or otherwise without authorization of the data’s creator, the party receiving electronic files 
agrees that it will perform acceptance tests or procedures within 60 days, after which the 
receiving party shall be deemed to have accepted the data thus transferred.  Any errors detected 
within the 60-day acceptance period will be corrected by the transferring party. 

 
C.  When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

 
ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

 
4.01 Availability of Lands 

 
A. Owner shall furnish the Site.  Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work.  Owner will obtain in a timely manner and pay for easements 
for permanent structures or permanent changes in existing facilities.  If Contractor and Owner 
are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment 
in the Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing 
the Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B.  Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed 
and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or 
construction lien against such lands in accordance with applicable Laws and Regulations. 

 
C.  Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 
 

4.02 Subsurface and Physical Conditions 

 
A.  Reports and Drawings: The Supplementary Conditions identify: 

 
1.   those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site; and 
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2.   those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

 
B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely 

upon the accuracy of the “technical data” contained in such reports and drawings, but such 
reports and drawings are not Contract Documents.  Such “technical data” is identified in the 
Supplementary Conditions.  Except for such reliance on such “technical data,” Contractor 
may not rely upon or make any claim against Owner or Engineer, or any of their officers, 
directors, members, partners, employees, agents, consultants, or subcontractors with respect 
to: 

 
1.   the completeness of such reports and drawings for Contractor’s purposes, including, but 

not limited to, any aspects of the means, methods, techniques, sequences, and procedures 
of construction to be employed by Contractor, and safety precautions and programs 
incident thereto; or 

2.   other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3.   any Contractor interpretation of or conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions, or information. 

 
4.03 Differing Subsurface or Physical Conditions 

 
A.  Notice:  If Contractor believes that any subsurface or physical condition that is uncovered 

or revealed either: 
 

1.   is of such a nature as to establish that any “technical data” on which Contractor is 
entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or 

2.   is of such a nature as to require a change in the Contract Documents; or 
3.   differs materially from that shown or indicated in the Contract Documents; or 
4.   is of an unusual nature, and differs materially from conditions ordinarily encountered 

and generally recognized as inherent in work of the character provided for in the Contract 
Documents; then Contractor shall, promptly after becoming aware thereof and before 
further disturbing the subsurface or physical conditions or performing any Work in 
connection therewith (except in an emergency as required by Paragraph 6.16.A), 
notify Owner and Engineer in writing about such condition.  Contractor shall not further 
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disturb such condition or perform any Work in connection therewith (except as aforesaid) 
until receipt of written order to do so. 

 
B.  Engineer’s Review:  After receipt of written notice as required by Paragraph 4.03.A, Engineer 

will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a 
copy to Contractor) of Engineer’s findings and conclusions. 

 
C.  Possible Price and Times Adjustments: 

 
1.   The Contract Price or the Contract Times, or both, will be equitably adjusted to the 

extent that the existence of such differing subsurface or physical condition causes an 
increase or decrease in Contractor’s cost of, or time required for, performance of the Work; 
subject, however, to the following: 
a. such condition must meet any one or more of the categories described in 

Paragraph 4.03.A; and 
2.   Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 

if: 
a. Contractor knew of the existence of such conditions at the time Contractor made a 

final commitment to Owner with respect to Contract Price and Contract Times by 
the submission of a Bid or becoming bound under a negotiated contract; or 

b.   the existence of such condition could reasonably have been discovered or revealed 
as a result of any examination, investigation, exploration, test, or study of the Site 
and contiguous areas required by the Bidding Requirements or Contract Documents 
to be conducted by or for Contractor prior to Contractor’s making such final 
commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 
3.   If Owner and Contractor are unable to agree on entitlement to or on the amount or 

extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a 
Claim may be made therefor as provided in Paragraph 10.05.  However, neither Owner 
or Engineer, or any of their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall be liable to Contractor for any claims, costs, losses, 
or damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) sustained by Contractor on or in connection with any other project or anticipated 
project. 

 
4.04 Underground Facilities 

 
A.  Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others.  Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

 
1.   Owner and Engineer shall not be responsible for the accuracy or completeness of any 

such information or data provided by others; and 
2.   the cost of all of the following will be included in the Contract Price, and Contractor 

shall have full responsibility for: 

a. reviewing and checking all such information and data; 
b.   locating all Underground Facilities shown or indicated in the Contract Documents; 
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c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and 

d.   the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

 
B.  Not Shown or Indicated: 

 
1.   If an Underground Facility is uncovered or revealed at or contiguous to the Site which 

was not shown or indicated, or not shown or indicated with reasonable accuracy in the 
Contract Documents, Contractor shall, promptly after becoming aware thereof and before 
further disturbing conditions affected thereby or performing any Work in connection 
therewith (except in an emergency as required by Paragraph 6.16.A), identify the owner 
of such Underground Facility and give written notice to that owner and to Owner and 
Engineer.  Engineer will promptly review the Underground Facility and determine the 
extent, if any, to which a change is required in the Contract Documents to reflect and 
document the consequences of the existence or location of the Underground Facility.  
During such time, Contractor shall be responsible for the safety and protection of such 
Underground Facility. 

2.   If Engineer concludes that a change in the Contract Documents is required, a Work 
Change Directive or a Change Order will be issued to reflect and document such 
consequences.  An equitable adjustment shall be made in the Contract Price or Contract 
Times, or both, to the extent that they are attributable to the existence or location of any 
Underground Facility that was not shown or indicated or not shown or indicated with 
reasonable accuracy in the Contract Documents and that Contractor did not know of and 
could not reasonably have been expected to be aware of or to have anticipated.  If Owner 
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, 
of any such adjustment in Contract Price or Contract Times, Owner or Contractor may 
make a Claim therefor as provided in Paragraph 10.05. 

 
4.05 Reference Points 

 
A.  The Contractor shall establish reference points for construction, based on the existing wet 

well location and elevation, which in Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work.  Contractor shall be responsible for laying out the Work, shall 
protect and preserve the established reference points and property monuments, and shall make 
no changes or relocations without the prior written approval of Owner. Contractor shall report 
to Engineer whenever any reference point or property monument is lost or destroyed or 
requires relocation because of necessary changes in grades or locations, and shall be responsible 
for the accurate replacement or relocation of such reference points or property monuments by 
professionally qualified personnel. 

 
4.06 Hazardous Environmental Condition at Site 

 
A.  No reports or drawings related to Hazardous Environmental Conditions at the Site are known 

to Owner. 
 

B.  Not Used. 

C.  Contractor shall not be responsible for any Hazardous Environmental Condition uncovered 
or revealed at the Site which was not shown or indicated in Drawings or Specifications or 
identified in the Contract Documents to be within the scope of the Work.  Contractor shall be 
responsible for a Hazardous Environmental Condition created with any materials brought to 
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the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is 
responsible. 

 
D.  If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone 

for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor 
shall immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in 
connection with such condition and in any area affected thereby (except in an emergency as 
required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter 
confirm such notice in writing).  Owner shall promptly consult with Engineer concerning the 
necessity for Owner to retain a qualified expert to evaluate such condition or take corrective 
action, if any.  Promptly after consulting with Engineer, Owner shall take such actions as are 
necessary to permit Owner to timely obtain required permits and provide Contractor the 
written notice required by Paragraph 4.06.E. 

 
E.   Contractor shall not be required to resume Work in connection with such condition or in 

any affected area until after Owner has obtained any required permits related thereto and 
delivered written notice to Contractor:  (i) specifying that such condition and any affected 
area is or has been rendered safe for the resumption of Work; or (ii) specifying any special 
conditions under which such Work may be resumed safely.  If Owner and Contractor cannot 
agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract 
Price or Contract Times, or both, as a result of such Work stoppage or such special conditions 
under which Work is agreed to be resumed by Contractor, either party may make a Claim 
therefor as provided in Paragraph 10.05. 

 
F.   If after receipt of such written notice Contractor does not agree to resume such Work based 

on a reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by 
such condition to be deleted from the Work.  If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of an adjustment in Contract Price or Contract 
Times as a result of deleting such portion of the Work, then either party may make a Claim 
therefor as provided in Paragraph 10.05.  Owner may have such deleted portion of the Work 
performed by Owner’s own forces or others in accordance with Article 7. 

 
G.  To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from 
and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental 
Condition, provided that such Hazardous Environmental Condition:  (i) was not shown or 
indicated in the Drawings or Specifications or identified in the Contract Documents to be 
included within the scope of the Work, and (ii) was not created by Contractor or by anyone 
for whom Contractor is responsible.  Nothing in this Paragraph 4.06.G shall obligate Owner 
to indemnify any individual or entity from and against the consequences of that individual’s 
or entity’s own negligence. 

 

H.  To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by 
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Contractor or by anyone for whom Contractor is responsible.  Nothing in this Paragraph 
4.06.H shall obligate Contractor to indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own negligence. 

 

 

I.   The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous 
Environmental Condition uncovered or revealed at the Site. 

 
ARTICLE 5 – BONDS AND INSURANCE 

 
5.01 Performance, Payment, and Other Bonds 

 
A.  Contractor shall furnish performance and payment bonds, each in an amount at least equal to 

the Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. The payment bond shall remain in effect until one 
year after the date when final payment becomes due or until completion of the correction 
period specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws 
or Regulations or by the Contract Documents. The performance bond shall remain in effect 
through the period described by AS 09.10.120. Contractor shall also furnish such other bonds 
as are required by the Contract Documents. 

 
B.  All bonds shall be in the form prescribed by the Contract Documents except as provided 

otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the 
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal 
Bonds and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by 
the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. 
All bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of 
that individual’s authority to bind the surety.  The evidence of authority shall show that it is 
effective on the date the agent or attorney-in-fact signed each bond. 

 
C.  If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent 

or its right to do business is terminated in any state where any part of the Project is located or 
it ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 
5.01.B and 5.02. 

 
5.02 Licensed Sureties and Insurers 

 
A.  All bonds and insurance required by the Contract Documents to be purchased and maintained 

by Owner or Contractor shall be obtained from surety or insurance companies that are duly 
licensed or authorized in the jurisdiction in which the Project is located to issue bonds or 
insurance policies for the limits and coverages so required.  Such surety and insurance 
companies shall also meet such additional requirements and qualifications as may be provided 
in the Supplementary Conditions. 

 
5.03 Certificates of Insurance 

 
A.  Contractor shall deliver to Owner, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required 
to purchase and maintain. 
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B.  Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required 
to purchase and maintain. 

 
C.  Failure of Owner to demand such certificates or other evidence of Contractor’s full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

 
D.  Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

 
E.   The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 
 

5.04 Contractor’s Insurance 

 
A.  Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of 
or result from Contractor’s performance of the Work and Contractor’s other obligations 
under the Contract Documents, whether it is to be performed by Contractor, any Subcontractor 
or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be liable: 

 
1.   claims under workers’ compensation, disability benefits, and other similar employee 

benefit acts; 
2.   claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 
3.   claims for damages because of bodily injury, sickness or disease, or death of any person 

other than Contractor’s employees; 
4 claims for damages insured by reasonably available personal injury liability coverage 

which are sustained: 
a. by any person as a result of an offense directly or indirectly related to the 

employment of such person by Contractor, or 
b.   by any other person for any other reason; 

5.   claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting 
therefrom; and 

6.   claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 

 
B.  The policies of insurance required by this Paragraph 5.04 shall: 

 
1.   with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, 

be written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, all of whom shall be listed as 
additional insureds, and include coverage for the respective officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these additional insureds shall provide 
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primary coverage for all claims covered thereby; 
2.   include at least the specific coverages and be written for not less than the limits of 

liability provided in the Supplementary Conditions or required by Laws or Regulations, 
whichever is greater; 

3.   include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4.  contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide); 

5.   remain in effect at least until final payment and at all times thereafter when Contractor may 
be correcting, removing, or replacing defective Work in accordance with Paragraph 
13.07; and 

6.   include completed operations coverage: 
a. Such insurance shall remain in effect for two years after final payment. 
b.   Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, 
evidence satisfactory to Owner and any such additional insured of continuation of 
such insurance at final payment and one year thereafter. 

 
5.05 Owner’s Liability Insurance 

 
A.  In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

 
5.06 Property Insurance 

 
A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 
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1.   include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them, each of whom is deemed to have an insurable interest and shall 
be listed as a loss payee; 

2.   be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance 
for physical loss or damage to the Work, temporary buildings, falsework, and materials 
and equipment in transit, and shall insure against at least the following perils or causes of 
loss:  fire, lightning, extended coverage, theft, vandalism and malicious mischief, 
earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and 
Regulations, water damage (other than that caused by flood), and such other perils or 
causes of loss as may be specifically required by the Supplementary Conditions. 

3.   include expenses incurred in the repair or replacement of any insured property 
(including but not limited to fees and charges of engineers and architects); 

4.   cover materials and equipment stored at the Site or at another location that was agreed 
to in writing by Owner prior to being incorporated in the Work, provided that such 
materials and equipment have been included in an Application for Payment recommended 
by Engineer; 

5.   allow for partial utilization of the Work by Owner; 
6.   include testing and startup; and 

7.   be maintained in effect until final payment is made unless otherwise agreed to in 
writing by Owner, Contractor, and Engineer with 30 days written notice to each other 
loss payee to whom a certificate of insurance has been issued. 

 
B.  Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of 
them, each of whom is deemed to have an insurable interest and shall be listed as a loss 
payee. 

 
C.  All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor 
and to each other loss payee to whom a certificate of insurance has been issued and will contain 
waiver provisions in accordance with Paragraph 5.07. 

 
D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in 
the Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions.  The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes 
property insurance coverage within the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 

 
E.  If Contractor requests in writing that other special insurance be included in the property 

insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
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insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor 
whether or not such other insurance has been procured by Owner. 

 
5.07 Waiver of Rights 

 
A.  Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 

will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or 
entities identified in the Supplementary Conditions as loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them) in such policies and will provide primary coverage for all losses and damages caused 
by the perils or causes of loss covered thereby.  All such policies shall contain provisions to 
the effect that in the event of payment of any loss or damage the insurers will have no rights 
of recovery against any of the insureds or loss payees thereunder.  Owner and Contractor 
waive all rights against each other and their respective officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work; and, in 
addition, waive all such rights against Subcontractors and Engineer, and all other individuals 
or entities identified in the Supplementary Conditions as loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of them) 
under such policies for losses and damages so caused.  None of the above waivers shall extend 
to the rights that any party making such waiver may have to the proceeds of insurance 
held by Owner as trustee or otherwise payable under any policy so issued. 

 
B.  Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and 
any of them for: 

 
1.   loss due to business interruption, loss of use, or other consequential loss extending 

beyond direct physical loss or damage to Owner’s property or the Work caused by, 
arising out of, or resulting from fire or other perils whether or not insured by Owner; and 

2.   loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss covered by any property 
insurance maintained on the completed Project or part thereof by Owner during partial 
utilization pursuant to Paragraph 14.05, after Substantial Completion pursuant to 
Paragraph 14.04, or after final payment pursuant to Paragraph 14.07. 

 
C.  Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of 
payment of any such loss, damage, or consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors of each and any of them. 

 
5.08 Receipt and Application of Insurance Proceed 

 

A.  Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests 
may appear, subject to the requirements of any applicable mortgage clause and of Paragraph 
5.08.B.  Owner shall deposit in a separate account any money so received and shall distribute 
it in accordance with such agreement as the parties in interest may reach.  If no other special 
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agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received 
applied on account thereof, and the Work and the cost thereof covered by an appropriate Change 
Order. 

 
B.  Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one 

of the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power.  If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest 
may reach.  If no such agreement among the parties in interest is reached, Owner as fiduciary 
shall adjust and settle the loss with the insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper performance of such duties. 

 
5.09 Acceptance of Bonds and Insurance; Option to Replace 

 
A.  If either Owner or Contractor has any objection to the coverage afforded by or other 

provisions of the bonds or insurance required to be purchased and maintained by the other 
party in accordance with Article 5 on the basis of non-conformance with the Contract 
Documents, the objecting party shall so notify the other party in writing within 10 days after 
receipt of the certificates (or other evidence requested) required by Paragraph 2.01.B. Owner 
and Contractor shall each provide to the other such additional information in respect 
of insurance provided as the other may reasonably request.  If either party does not purchase 
or maintain all of the bonds and insurance required of such party by the Contract Documents, 
such party shall notify the other party in writing of such failure to purchase prior to the start 
of the Work, or of such failure to maintain prior to any change in the required coverage. 
Without prejudice to any other right or remedy, the other party may elect to obtain equivalent 
bonds or insurance to protect such other party’s interests at the expense of the party who was 
required to provide such coverage, and a Change Order shall be issued to adjust the Contract 
Price accordingly. 

 
5.10 Partial Utilization, Acknowledgment of Property Insurer 

 
A.  If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 

Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby.  The insurers providing the property insurance shall consent 
by endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 

 
 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
 

6.01 Supervision and Superintendence 

 

A.  Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform 
the Work in accordance with the Contract Documents.  Contractor shall be solely responsible 
for the means, methods, techniques, sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or Engineer in the design or specification 
of a specific means, method, technique, sequence, or procedure of construction which is shown 
or indicated in and expressly required by the Contract Documents. 
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B.  At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

 
6.02 Labor; Working Hours 

 
A.  Contractor shall provide competent, suitably qualified personnel to survey and lay out the 

Work and perform construction as required by the Contract Documents.  Contractor shall at 
all times maintain good discipline and order at the Site. 

 
B.  Except as otherwise required for the safety or protection of persons or the Work or property at 

the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours.  Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer. 

 
6.03 Services, Materials, and Equipment 

 
A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume 

full responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the Work. 

 
B.  All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents.  
All special warranties and guarantees required by the Specifications shall expressly run to the 
benefit of Owner.  If required by Engineer, Contractor shall furnish satisfactory evidence 
(including reports of required tests) as to the source, kind, and quality of materials and 
equipment. 

 
C.  All materials and equipment shall be stored, applied, installed, connected, erected, protected, 

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, 
except as otherwise may be provided in the Contract Documents. 

 
6.04 Progress Schedule 

 
A.  Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 

2.07 as it may be adjusted from time to time as provided below. 
 
1.   Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 

2.07) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. Such adjustments will comply with any provisions of the General 
Requirements applicable thereto. 

2.   Proposed adjustments in the Progress Schedule that will change the Contract Times 
shall be submitted in accordance with the requirements of Article 12.  Adjustments in 
Contract Times may only be made by a Change Order. 

 
6.05 Substitutes and “Or-Equals” 

 
A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification 
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or description is intended to establish the type, function, appearance, and quality required.  
Unless the specification or description contains or is followed by words reading that no 
like, equivalent, or “or-equal” item or no substitution is permitted, other items of material 
or equipment or material or equipment of other Suppliers may be submitted to Engineer for 
review under the circumstances described below. 

 
1.   “Or-Equal” Items:  If in Engineer’s sole discretion an item of material or equipment 

proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the proposed item may, in 
Engineer’s sole discretion, be accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items.  For the purposes of this Paragraph 
6.05.A.1, a proposed item of material or equipment will be considered functionally equal 
to an item so named if: 
a. in the exercise of reasonable judgment Engineer determines that: 

1)   it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics; 

2)   it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; 
and 

3)   it has a proven record of performance and availability of responsive service. 
b.   Contractor certifies that, if approved and incorporated into the Work: 

1)   there will be no increase in cost to the Owner or increase in Contract Times; and 
2)   it will conform substantially to the detailed requirements of the item named in 

the Contract Documents. 
2.  Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by 
Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will 
be considered a proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to 
that named and an acceptable substitute therefor.  Requests for review 
of proposed substitute items of material or equipment will not be accepted by 
Engineer from anyone other than Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 
6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may 
decide is appropriate under the circumstances. 

d.  Contractor shall make written application to Engineer for review of a proposed 
substitute item of material or equipment that Contractor seeks to furnish or use.  The 
application: 
1)   shall certify that the proposed substitute item will: 

a)   perform adequately the functions and achieve the results called for by the 
general design, 

b)   be similar in substance to that specified, and 
c)   be suited to the same use as that specified; 

2)   will state: 
a)   the extent, if any, to which the use of the proposed substitute item will 

prejudice Contractor’s achievement of Substantial Completion on time, 
b)   whether use of the proposed substitute item in the Work will require a 

change in any of the Contract Documents (or in the provisions of any other 
direct contract with Owner for other work on the Project) to adapt the design 
to the proposed substitute item, and 
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c)   whether incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty; 

3)   will identify: 
a)   all variations of the proposed substitute item from that specified, and 
b)   available engineering, sales, maintenance, repair, and replacement services; 

and 
4)   shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims 
of other contractors affected by any resulting change. 

 
B.  Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer.  Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent 
to that expressly called for by the Contract Documents.  The requirements for review by 
Engineer will be similar to those provided in Paragraph 6.05.A.2. 

 
C.  Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate 

each submittal made pursuant to Paragraphs 6.05.A and 6.05.B.  Engineer may require 
Contractor to furnish additional data about the proposed substitute item.  Engineer will be 
the sole judge of acceptability.  No “or equal” or substitute will be ordered, installed or 
utilized until Engineer’s review is complete, which will be evidenced by a Change Order in 
the case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will advise 
Contractor in writing of any negative determination. 

 
D.  Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a 

special performance guarantee or other surety with respect to any substitute. 
 

E.  Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 
Whether or not Engineer approves a substitute so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating 
each such proposed substitute.  Contractor shall also reimburse Owner for the reasonable 
charges of Engineer for making changes in the Contract Documents (or in the provisions 
of any other direct contract with Owner) resulting from the acceptance of each proposed 
substitute. 

 
F.   Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute 

or “or-equal” at Contractor’s expense. 
 

6.06 Concerning Subcontractors, Suppliers, and Others 

 
A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection.  Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

 
B.  If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 

other individuals or entities to be submitted to Owner in advance for acceptance by Owner by 
a specified date prior to the Effective Date of the Agreement, and if Contractor has submitted 
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a list thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in 
writing or by failing to make written objection thereto by the date indicated for acceptance or 
objection in the Bidding Documents or the Contract Documents) of any such Subcontractor, 
Supplier, or other individual or entity so identified may be revoked on the basis of reasonable 
objection after due investigation.  Contractor shall submit an acceptable replacement for the 
rejected Subcontractor, Supplier, or other individual or entity, and the Contract Price will be 
adjusted by the difference in the cost occasioned by such replacement, and an appropriate 
Change Order will be issued.  No acceptance by Owner of any such Subcontractor, Supplier, 
or other individual or entity, whether initially or as a replacement, shall constitute a waiver of 
any right of Owner or Engineer to reject defective Work. 

 
C.  Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions.  Nothing 
in the Contract Documents: 

 
1.   shall create for the benefit of any such Subcontractor, Supplier, or other individual or 

entity any contractual relationship between Owner or Engineer and any such 
Subcontractor, Supplier or other individual or entity; nor 

2.   shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or other individual or 
entity except as may otherwise be required by Laws and Regulations. 

 
D. Contractor shall be solely responsible for scheduling and coordinating the Work of 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work under a direct or indirect contract with Contractor. 

 
E.   Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 
 
F.   The divisions and sections of the Specifications and the identifications of any Drawings shall 

not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating 
the Work to be performed by any specific trade. 

 
G.  All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which 
specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the 
Contract Documents for the benefit of Owner and Engineer.  Whenever any such agreement 
is with a Subcontractor or Supplier who is listed as a loss payee on the property insurance 
provided in Paragraph 5.06, the agreement between the Contractor and the Subcontractor or 
Supplier will contain provisions whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, Engineer, and all other individuals or entities identified in the 
Supplementary Conditions to be listed as insureds or loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them) for all losses and damages caused by, arising out of, relating to, or resulting from any 
of the perils or causes of loss covered by such policies and any other property insurance 
applicable to the Work.  If the insurers on any such policies require separate waiver forms to 
be signed by any Subcontractor or Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 
 

A.  Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
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process, product, or device which is the subject of patent rights or copyrights held by others. 
If a particular invention, design, process, product, or device is specified in the Contract 
Documents for use in the performance of the Work and if, to the actual knowledge of Owner 
or Engineer, its use is subject to patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such rights shall be disclosed by Owner in the 
Contract Documents. 

 
B.  To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights. 

 
C.  To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or copyrights 
incident to the use in the performance of the Work or resulting from the incorporation in the 
Work of any invention, design, process, product, or device not specified in the Contract 
Documents. 

 

6.08 Permits 

 
A.  Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay 

for all construction permits and licenses.  Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses.  Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time 
of opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement.  Owner 
shall pay all charges of utility owners for connections for providing permanent service to the 
Work. 

 
6.09 Laws and Regulations 

 
A.  Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work.  Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

 
B.  If Contractor performs any Work knowing or having reason to know that it is contrary to 

Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or 
relating to such Work.  However, it shall not be Contractor’s responsibility to make certain 
that the Specifications and Drawings are in accordance with Laws and Regulations, but this 
shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03. 
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C.  Changes in Laws or Regulations not known at the time of opening of Bids (or, on the 

Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of 
performance of the Work shall be the subject of an adjustment in Contract Price or Contract 
Times.  If Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

 
6.10 Taxes 

 
A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which 
are applicable during the performance of the Work. 

 
6.11 Use of Site and Other Areas 

 
A.  Limitation on Use of Site and Other Areas: 

 
1.   Contractor shall confine construction equipment, the storage of materials and equipment, 

and the operations of workers to the Site and other areas permitted by Laws and 
Regulations, and shall not unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment.  Contractor shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof, 
or of any adjacent land or areas resulting from the performance of the Work. 

2.   Should any claim be made by any such owner or occupant because of the performance of 
the Work, Contractor shall promptly settle with such other party by negotiation or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at 
law. 

3.   To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify 
and hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any claim or 
action, legal or equitable, brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the extent caused by or based upon 
Contractor’s performance of the Work. 

 
B.  Removal of Debris During Performance of the Work:  During the progress of the Work 

Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris.  Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

 
C.  Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and 

the Work and make it ready for utilization by Owner.  At the completion of the Work 
Contractor shall remove from the Site all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

 
D.  Loading Structures:  Contractor shall not load nor permit any part of any structure to be 

loaded in any manner that will endanger the structure, nor shall Contractor subject any part 
of the Work or adjacent property to stresses or pressures that will endanger it. 



2019 Water System Improvements  00 72 00-26 
June 2019  GENERAL CONDITIONS 

 
6.12 Record Documents 

 
A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction.  These record documents together with all approved Samples and a counterpart 
of all approved Shop Drawings will be available to Engineer for reference.  Upon completion 
of the Work, these record documents, Samples, and Shop Drawings will be delivered to 
Engineer for Owner. 

 
6.13 Safety and Protection 

 
A.  Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work.  Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance 
of their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

 
1.   all persons on the Site or who may be affected by the Work; 

2.   all the Work and materials and equipment to be incorporated therein, whether in storage 
on or off the Site; and 

3.   other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. 

 
B.  Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection.  
Contractor shall notify owners of adjacent property and of Underground Facilities and other 
utility owners when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation, and replacement of their property. 

 
C.  Contractor shall comply with the applicable requirements of Owner’s safety programs, if 

any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable 
to the Work. 

 
D.  Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 

safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 

 
E.  All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts 
or omissions of Owner or Engineer or anyone employed by any of them, or anyone for 
whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or 
in part, to the fault or negligence of Contractor or any Subcontractor, Supplier, or other 
individual or entity directly or indirectly employed by any of them). 
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F.   Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

 
6.14 Safety Representative 

 
A.  Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

 
6.15 Hazard Communication Programs 

 
A.  Contractor shall be responsible for coordinating any exchange of material safety data sheets 

or other hazard communication information required to be made available to or exchanged 
between or among employers at the Site in accordance with Laws or Regulations. 

 
6.16 Emergencies 

 

A.  In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, 
or loss.  Contractor shall give Engineer prompt written notice if Contractor believes that any 
significant changes in the Work or variations from the Contract Documents have been caused 
thereby or are required as a result thereof.  If Engineer determines that a change in the 
Contract Documents is required because of the action taken by Contractor in response to 
such an emergency, a Work Change Directive or Change Order will be issued. 

 
6.17 Shop Drawings and Samples 

 
A.  Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07).  Each 
submittal will be identified as Engineer may require. 

 
1.   Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 
b.   Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar 
data to show Engineer the services, materials, and equipment Contractor proposes to 
provide and to enable Engineer to review the information for the limited purposes 
required by Paragraph 6.17.D. 

2.   Samples: 
a. Submit number of Samples specified in the Specifications. 

b.   Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to 
enable Engineer to review the submittal for the limited purposes required by 
Paragraph 6.17.D. 

 
B.  Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer’s review and approval of the 
pertinent submittal will be at the sole expense and responsibility of Contractor. 
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C.  Submittal Procedures: 

 
1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings 
and Samples and with the requirements of the Work and the Contract Documents; 

b.   determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and 
installation pertaining to the performance of the Work; and 

d.   determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 
 

2.  Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review and approval of that submittal. 

 
3.  With each submittal, Contractor shall give Engineer specific written notice of any 

variations that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents.  This notice shall be both a written communication separate from 
the Shop Drawings or Sample submittal; and, in addition, by a specific notation made 
on each Shop Drawing or Sample submitted to Engineer for review and approval of each 
such variation. 

 
D.  Engineer’s Review: 

 
1.   Engineer will provide timely review of Shop Drawings and Samples in accordance with 

the Schedule of Submittals acceptable to Engineer.  Engineer’s review and approval will 
be only to determine if the items covered by the submittals will, after installation or 
incorporation in the Work, conform to the information given in the Contract Documents 
and be compatible with the design concept of the completed Project as a functioning whole 
as indicated by the Contract Documents. 

2.   Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction (except where a particular means, method, 
technique, sequence, or procedure of construction is specifically and expressly called for 
by the Contract Documents) or to safety precautions or programs incident thereto.  The 
review and approval of a separate item as such will not indicate approval of the assembly 
in which the item functions. 

3.   Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has complied 
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval 
of each such variation by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample.  Engineer’s review and approval shall not 
relieve Contractor from responsibility for complying with the requirements of Paragraph 
6.17.C.1. 

 
E. Resubmittal Procedures: 

 
1.  Contractor shall make corrections required by Engineer and shall return the required number 

of corrected copies of Shop Drawings and submit, as required, new Samples for review 
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and approval.  Contractor shall direct specific attention in writing to revisions other than 
the corrections called for by Engineer on previous submittals. 

 
6.18 Continuing the Work 

 
A.  Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 

or disagreements with Owner.  No Work shall be delayed or postponed pending resolution of 
any disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and 
Contractor may otherwise agree in writing. 

 
6.19 Contractor’s General Warranty and Guarantee 

A.  Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective.  Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

 
B.  Contractor’s warranty and guarantee hereunder excludes defects or damage to the extent 

defects or damage is caused by: 

1.  abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2.  normal wear and tear under normal usage. 

 
C.  Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute.  None of the following will constitute an acceptance of Work 
that is not in accordance with the Contract Documents or a release of Contractor’s obligation 
to perform the Work in accordance with the Contract Documents: 

 
1.   observations by Engineer; 
2.   recommendation by Engineer or payment by Owner of any progress or final payment; 
3.   the issuance of a certificate of Substantial Completion by Engineer or any payment 

related thereto by Owner; 
4.   use or occupancy of the Work or any part thereof by Owner; 
5.   any review and approval of a Shop Drawing or Sample submittal or the issuance of a 

notice of acceptability by Engineer; 
6.   any inspection, test, or approval by others; or 
7.   any correction of defective Work by Owner. 

 
6.20 Indemnification 

 
A.  To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the performance of the Work, provided that any 
such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or 
to injury to or destruction of tangible property (other than the Work itself), including the loss 
of use resulting therefrom but only to the extent caused by any negligent act or omission of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 



2019 Water System Improvements  00 72 00-30 
June 2019  GENERAL CONDITIONS 

employed by any of them to perform any of the Work or anyone for whose acts any of them 
may be liable . 

 
B.  In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

 
C.  The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to 

the liability of Engineer and Engineer’s officers, directors, members, partners, employees, 
agents, consultants and subcontractors arising out of: 

 
1.   the preparation or approval of, or the failure to prepare or approve maps, Drawings, 

opinions, reports, surveys, Change Orders, designs, or Specifications; or 
2.   giving directions or instructions, or failing to give them, if that is the primary cause of 

the injury or damage. 
 

6.21 Delegation of Professional Design Services 

 
A.  Contractor will not be required to provide professional design services unless such services 

are specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures.  Contractor shall not be required to provide professional 
services in violation of applicable law. 

 
B.  If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy.  Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such 
professional.  Shop Drawings and other submittals related to the Work designed or certified 
by such professional, if prepared by others, shall bear such professional’s written approval 
when submitted to Engineer. 

 
C.  Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness 

of the services, certifications or approvals performed by such design professionals, provided 
Owner and Engineer have specified to Contractor all performance and design criteria that 
such services must satisfy. 

 
D.  Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations 

and design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents.  Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 
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E.   Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 

 
 

ARTICLE 7 – OTHER WORK AT THE SITE 
 

7.01 Related Work at Site 
 

A.  Owner may perform other work related to the Project at the Site with Owner’s employees, 
or through other direct contracts therefor, or have other work performed by utility owners.  If 
such other work is not noted in the Contract Documents, then: 

 
1.   written notice thereof will be given to Contractor prior to starting any such other work; 

and 
2.   if Owner and Contractor are unable to agree on entitlement to or on the amount or 

extent, if any, of any adjustment in the Contract Price or Contract Times that should be 
allowed as a result of such other work, a Claim may be made therefor as provided in 
Paragraph 10.05. 

 
B.  Contractor shall afford each other contractor who is a party to such a direct contract, each 

utility owner, and Owner, if Owner is performing other work with Owner’s employees, 
proper and safe access to the Site, provide a reasonable opportunity for the introduction and 
storage of materials and equipment and the execution of such other work, and properly 
coordinate the Work with theirs.  Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or otherwise make its several parts come 
together and properly integrate with such other work.  Contractor shall not endanger any 
work of others by cutting, excavating, or otherwise altering such work; provided, however, that 
Contractor may cut or alter others’ work with the written consent of Engineer and the others 
whose work will be affected.  The duties and responsibilities of Contractor under this Paragraph 
are for the benefit of such utility owners and other contractors to the extent that there are 
comparable provisions for the benefit of Contractor in said direct contracts between Owner and 
such utility owners and other contractors. 

 
C.  If the proper execution or results of any part of Contractor’s Work depends upon work 

performed by others under this Article 7, Contractor shall inspect such other work and promptly 
report to Engineer in writing any delays, defects, or deficiencies in such other work that render 
it unavailable or unsuitable for the proper execution and results of Contractor’s Work.  
Contractor’s failure to so report will constitute an acceptance of such other work as fit and 
proper for integration with Contractor’s Work except for latent defects and deficiencies in such 
other work. 

 
7.02 Coordination 

 
A.  If Owner intends to contract with others for the performance of other work on the Project at 

the Site, the following will be set forth in Supplementary Conditions: 

 
1.   the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 
2.   the specific matters to be covered by such authority and responsibility will be itemized; 

and 
3.   the extent of such authority and responsibilities will be provided. 
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B.  Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

 
7.03 Legal Relationships 
 

A.  Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

 
B.  Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

 
C.  Contractor shall be liable to Owner and any other contractor under direct contract to Owner 

for the reasonable direct delay and disruption costs incurred by such other contractor as a 
result of Contractor’s wrongful action or inactions. 

 
ARTICLE 8 – OWNER’S RESPONSIBILITIES 

 
8.01 Communications to Contractor 

 
A. Except as otherwise provided in these General Conditions, Owner shall issue all 

communications to Contractor through Engineer. 
 

8.02 Replacement of Engineer 

 
A.  In case of termination of the employment of Engineer, Owner shall appoint an engineer to 

whom Contractor makes no reasonable objection, whose status under the Contract Documents 
shall be that of the former Engineer. 

 
8.03 Furnish Data 

 
A.  Owner shall promptly furnish the data required of Owner under the Contract Documents. 

 
8.04 Pay When Due 

 
A.  Owner shall make payments to Contractor when they are due as provided in Paragraphs 

14.02.C and 14.07.C. 

 
8.05 Lands and Easements; Reports and Tests 

 
A.  Owner’s duties with respect to providing lands and easements and providing engineering 

surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05.  Paragraph 
4.02 refers to Owner’s identifying and making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and drawings of physical conditions relating 
to existing surface or subsurface structures at the Site. 

 
8.06 Insurance 

 
A.  Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 

property insurance are set forth in Article 5. 
 

8.07 Change Orders 
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A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 
 

8.08 Inspections, Tests, and Approvals 

 
A.  Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 
 

8.09 Limitations on Owner’s Responsibilities 
 

A.  The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to comply 
with Laws and Regulations applicable to the performance of the Work.  Owner will not be 
responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

 
8.10 Undisclosed Hazardous Environmental Condition 

 
A.  Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is 

set forth in Paragraph 4.06. 
 

8.11 Evidence of Financial Arrangements 

 
A.  Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 
 

8.12 Compliance with Safety Program 
 

A.  While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

 
ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

 
9.01 Owner’s Representative 

 
A. Engineer will be Owner’s representative during the construction period.  The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

 
9.02 Visits to Site 

 
A.  Project Representative will make visits to the Site at intervals appropriate to the various 

stages of construction as Engineer deems necessary in order to observe as an experienced 
and qualified design professional the progress that has been made and the quality of the various 
aspects of Contractor’s executed Work.  Based on information obtained during such visits and 
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is 
proceeding in accordance with the Contract Documents.  Engineer will not be required to 
make exhaustive or continuous inspections on the Site to check the quality or quantity of 
the Work.  Engineer’s efforts will be directed toward providing for Owner a degree of 
confidence that the completed Work will conform generally to the Contract Documents.  On 
the basis of such visits and observations, Engineer will keep Owner informed of the progress 
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of the Work and will endeavor to guard Owner against defective Work. 

 
B.  Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 

and responsibility set forth in Paragraph 9.09.  Particularly, but without limitation, during or 
as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

 
9.03 Project Representative 

 
A.  If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to 

assist Engineer in providing more extensive observation of the Work.  The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided 
in the Supplementary Conditions, and limitations on the responsibilities thereof will be as 
provided in Paragraph 9.09.  If Owner designates another representative or agent to represent 
Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and 
authority and limitations thereon of such other individual or entity will be as provided in the 
Supplementary Conditions. 

 
9.04 Authorized Variations in Work 

 
A.  Engineer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times 
and are compatible with the design concept of the completed Project as a functioning whole 
as indicated by the Contract Documents.  These may be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, who shall perform the Work involved 
promptly.  If Owner or Contractor believes that a Field Order justifies an adjustment in the 
Contract Price or Contract Times, or both, and the parties are unable to agree on entitlement 
to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefor 
as provided in Paragraph 10.05. 

 
9.05 Rejecting Defective Work 

 
A.  Engineer will have authority to reject Work which Engineer believes to be defective, or that 

Engineer believes will not produce a completed Project that conforms to the Contract 
Documents or that will prejudice the integrity of the design concept of the completed Project 
as a functioning whole as indicated by the Contract Documents.  Engineer will also have 
authority to require special inspection or testing of the Work as provided in Paragraph 13.04, 
whether or not the Work is fabricated, installed, or completed. 

 
9.06 Shop Drawings, Change Orders and Payments 

 
A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 
 

B.  In connection with Engineer’s authority, and limitations thereof, as to design calculations 
and design drawings submitted in response to a delegation of professional design services, if 
any, see Paragraph 6.21. 

 
C.  In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 
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D.  In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

 
A.  Engineer will review with Contractor the determinations on such matters as payment before 

rendering a written decision thereon (by recommendation of an Application for Payment or 
otherwise).  Engineer’s written decision thereon will be final and binding (except as modified 
by Engineer to reflect changed factual conditions or more accurate data) upon Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

 
9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

 
A.  Engineer will be the initial interpreter of the requirements of the Contract Documents and 

judge of the acceptability of the Work thereunder.  All matters in question and other matters 
between Owner and Contractor arising prior to the date final payment is due relating to the 
acceptability of the Work, and the interpretation of the requirements of the Contract Documents 
pertaining to the performance of the Work, will be referred initially to Engineer in writing 
within 30 days of the event giving rise to the question. 

 
B.  Engineer will, with reasonable promptness, render a written decision on the issue referred.  If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05.  The 
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced 
for the purposes of Paragraph 10.05.B. 

 
C.  Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 
 

D.  When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not 
show partiality to Owner or Contractor and will not be liable in connection with any 
interpretation or decision rendered in good faith in such capacity. 

 
9.09 Limitations on Engineer’s Authority and Responsibilities 

 
A.  Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 

of the Contract Documents nor any decision made by Engineer in good faith either to exercise 
or not exercise such authority or responsibility or the undertaking, exercise, or performance 
of any authority or responsibility by Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or to any surety for or employee or agent of any of them. 

B.  Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply 
with Laws and Regulations applicable to the performance of the Work.  Engineer will not be 
responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

 
C.  Engineer will not be responsible for the acts or omissions of Contractor or of any 

Subcontractor, any Supplier, or of any other individual or entity performing any of the Work. 
 

D.  Engineer’s review of the final Application for Payment and accompanying documentation 
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and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their content complies with the requirements 
of, and in the case of certificates of inspections, tests, and approvals that the results certified 
indicate compliance with, the Contract Documents. 

 
E.   The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also 

apply to the Resident Project Representative, if any, and assistants, if any. 
 

9.10 Compliance with Safety Program 

 
A.  While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D. 

 
ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

 
10.01 Authorized Changes in the Work 

 
A.  Without invalidating the Contract and without notice to any surety, Owner may, at any time 

or from time to time, order additions, deletions, or revisions in the Work by a Change Order, 
or a Work Change Directive.  Upon receipt of any such document, Contractor shall promptly 
proceed with the Work involved which will be performed under the applicable conditions of 
the Contract Documents (except as otherwise specifically provided). 

 
B.  If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if 

any, of an adjustment in the Contract Price or Contract Times, or both, that should be 
allowed as a result of a Work Change Directive, a Claim may be made therefor as provided 
in Paragraph 10.05. 

 
10.02 Unauthorized Changes in the Work 

 
A.  Contractor shall not be entitled to an increase in the Contract Price or an extension of 

the Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in 
the case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 

 
10.03 Execution of Change Orders 

 

A.  Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

 
1.   changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, 

(ii) required because of acceptance of defective Work under Paragraph 13.08.A, or (iii) 
agreed to by the parties; 

2.  changes in the Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; and 

3.   changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
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executing any such Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere 
to the Progress Schedule as provided in Paragraph 6.18.A. 

 
10.04 Notification to Surety 

 
A.  If the provisions of any bond require notice to be given to a surety of any change affecting 

the general scope of the Work or the provisions of the Contract Documents (including, but 
not limited to, Contract Price or Contract Times), the giving of any such notice will be 
Contractor’s responsibility.  The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

 
10.05 Claims 

 
A. Notice. Claims must be made by written notice. The responsibility to substantiate Claims shall 

rest with the party making the Claim. 

B. Time Limits on Claims. Written notice of any condition or event for which a claim is 
subsequently to be made by the Contractor shall be made to the Owner in writing within ten 

(10) days after the first observance of such condition or event. A written claim for damages or 

additional compensation setting forth in full detail the labor, material and other costs and the 

total amount of the claim and the reasons therefor, shall be given to the Owner by the 

Contractor, with a copy to the Engineer, within twenty (20) days after the first notice of such 

condition or event and if such condition or event continues, a similar written claim shall be 

presented every thirty (30) days thereafter. The Contractor expressly agrees that failure to give 

such notice of such condition or event and to present such detailed claims within the times 

specified shall constitute a binding waiver of any claim based upon such condition or event. 

Knowledge of the condition or event on the part of the Owner shall not affect the requirements 

for such written notice and written claims within the specified times. 

C. Continuing Contract Performance. Pending final resolution of a Claim, unless otherwise 
agreed in writing the Contractor shall proceed diligently with performance of the Contract and 

the Owner shall continue to make payments in accordance with the Contract Documents. 

D. Claims After Termination or Substantial Completion. Within thirty (30) days after 

Contractor’s receipt of a Certificate of Substantial Completion and also in the event of a 

declared termination of the Contract before substantial completion, the Contractor shall give 

the Owner written notice of any claim it intends to make against the Owner arising out of or 

in relation to the Contract; provided, that written notice of a claim based upon an event which 

occurs after receipt by the Contractor of a Certificate of Substantial Completion may be so 

given within thirty (30) days after the occurrence of the event upon which the claim is based 

but in no event later than thirty (30) days after Owner has made Final Payment. The notice of 

claim shall state the amount claimed and shall specify in detail the nature, grounds and manner 

of computation of the amount of the claim. The fact that the Contractor has given any notice 
or presented any claim required by any other provision of the Contract shall not relieve it from 

giving the notice required by this section of the Contract nor shall giving the notice required 

by this section relieve the Contractor from the effect of failure to give any notice or present 

any claim as required by any other paragraph or section of the Contract. 

E. Claims for Concealed or Unknown Conditions. If conditions are encountered at the site which 
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are (i) subsurface or otherwise concealed physical conditions which differ materially from 

those indicated in the Contract Documents or (ii) unknown physical conditions of an unusual 

nature, which differ materially from those ordinarily found to exist and generally recognized 

as inherent in construction activities of the character provided for in the Contract Documents, 

or (iiI) hazardous materials at the site contain constituents or are present in quantities not 

disclosed in available information or they have characteristics or properties not disclosed by 

such information, and such constituents, characteristics, properties, or quantities increase the 

risk of hazard to human health or the environment involved in the performance of the work 
under this Agreement or the Dillingham Landfill is not designed or permitted to dispose of 

hazardous materials with such undisclosed constituents, characteristics, properties, or 

quantities, then notice by the observing party shall be given to the other party promptly before 

conditions are disturbed and in no event later than 21 days after first observance of the 

conditions. The Owner’s Representative will promptly investigate such conditions and, if they 

differ materially and cause an increase or decrease in the Contractor’s cost of, or time required 

for, performance of any part of the Work, will recommend an equitable adjustment in the 

Contract Sum or Contract Time, or both. If the Owner’s Representative determines that the 

conditions at the site are not materially different from those indicated in the Contract 

Documents and that no change in the terms of the contract is justified, the Owner’s 

Representative shall so notify the Owner and Contractor in writing, stating the reasons. Claims 

by either party in opposition to such determination must be made within 21 days after the 
Owner’s Representative has given notice of his decision under this subparagraph. If the Owner 

and Contractor cannot agree on an adjustment in the Contact Sum or Contract Time, the 

adjustment shall be referred to the Owner’s Representative for initial determination, subject to 

further proceedings pursuant to Paragraph 16.01. No adjustment in the Contract Time or 

Contract Sum shall be permitted, however, in connection with a concealed or unknown 

condition which does not differ materially from those conditions disclosed or which 

reasonably should have been disclosed by the Contractor’s prior inspections, tests, reviews 

and pre-bid investigation for the Project. 

F. Claims for Additional Cost. If the Contractor wishes to make Claim for an increase in the 

Contract Sum, written notice as provided herein shall be given before proceeding to execute 

the Work. Prior notice is not required for Claims relating to an emergency endangering life or 

property arising under Paragraph 4.06.  

G. If the Contractor believes additional cost is involved for reasons including but not limited to 

(i) a written interpretation from the Owner’s Representative, (ii) an order by the Owner to stop 

the Work where the Contractor was not at fault, (iii) a written order for a minor change in the 

Work issued by the Owner’s Representative,  (iv) failure of payment by the Owner, (v) 

termination of the Contract by the Owner, (vi) Owner’s suspension or (vii) other grounds, 

Claim shall be filed in accordance with the procedure established herein. 

H. Claims for Additional Time. 

1. If the Contractor wishes to make Claim for an increase in the Contract Time, written notice as 

provided herein shall be given. The Contractor’s Claim shall include an estimate of cost and 

of probable effect of delay on progress of the Work. In the case of a continuing delay only one 

Claim is necessary. 

2. If adverse weather conditions are the basis for a Claim for additional time, such Claim shall 
be documented by data substantiating that weather conditions were highly unusual for the 

period of time and could not have been reasonably anticipated, and that weather conditions 



2019 Water System Improvements  00 72 00-39 
June 2019  GENERAL CONDITIONS 

had an adverse effect on the scheduled construction. No Claim shall be allowed for weather 

conditions that were not highly unusual. 

I. Injury or Damage to Person or Property. If Contractor suffers injury or damage to person or 

property because of an act or omission of the other party, of any of the other party’s employees 

or agents, or of others for whose acts such party is legally liable, written notice of such injury 

or damage, whether or not insured, shall be given to Owner within a reasonable time not 

exceeding 21 days after first observance. The notice shall provide sufficient detail to enable 

Owner to investigate the matter. If a Claim for additional cost or time is to be asserted as a 
result, it shall be filed as provided in Subparagraphs 10.05.F or 10.05.G. 

J. Unit Prices. If unit prices are stated in the Contract Documents or subsequently agreed upon, 
and if quantities originally contemplated are materially changed in a proposed Change Order 
or Construction Change Directive so that application of such unit prices to quantities or Work 
proposed will cause substantial inequity to the Owner or Contractor, the applicable unit prices 
shall be equitably adjusted.. 

 
ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

 
11.01 Cost of the Work 

 
A.  Costs Included:  The term Cost of the Work means the sum of all costs, except those 

excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper 
performance of the Work.  When the value of any Work covered by a Change Order or when 
a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, 
the costs to be reimbursed to Contractor will be only those additional or incremental costs 
required because of the change in the Work or because of the event giving rise to the Claim. 
Except as otherwise may be agreed to in writing by Owner, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project, shall not include any of the costs 
itemized in Paragraph 11.01.B, and shall include only the following items: 

 
1.  Payroll costs for employees in the direct employ of Contractor in the performance of 

the Work under schedules of job classifications agreed upon by Owner and Contractor. 
Such employees shall include, without limitation, superintendents, foremen, and other 
personnel employed full time on the Work.  Payroll costs for employees not employed 
full time on the Work shall be apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries and wages plus the cost of 
fringe benefits, which shall include social security contributions, unemployment, excise, 
and payroll taxes, workers’ compensation, health and retirement benefits, bonuses, sick 
leave, vacation and holiday pay applicable thereto.  The expenses of performing Work 
outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be 
included in the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith.  All cash discounts shall accrue to Contractor unless Owner deposits 
funds with Contractor with which to make payments, in which case the cash discounts 
shall accrue to Owner.  All trade discounts, rebates and refunds and returns from sale 
of surplus materials and equipment shall accrue to Owner, and Contractor shall make 
provisions so that they may be obtained. 

3.  Payments made by Contractor to Subcontractors for Work performed by Subcontractors.  If 
required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then 
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determine, with the advice of Engineer, which bids, if any, will be acceptable.  If any 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same 
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4.   Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 
a.   The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 
b.  Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools 
not owned by the workers, which are consumed in the performance of the Work, 
and cost, less market value, of such items used but not consumed which remain the 
property of Contractor. 

c.   Rentals of all construction equipment and machinery, and the parts thereof whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, 
unloading, assembly, dismantling, and removal thereof.  All such costs shall be in 
accordance with the terms of said rental agreements.  The rental of any such 
equipment, machinery, or parts shall cease when the use thereof is no longer 
necessary for the Work. 

d.  Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e.   Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with 
the performance of the Work (except losses and damages within the deductible 
amounts of property insurance established in accordance with Paragraph 5.06.D), 
provided such losses and damages have resulted from causes other than the negligence 
of Contractor, any Subcontractor, or anyone directly or indirectly employed by any 
of them or for whose acts any of them may be liable.  Such losses shall include 
settlements made with the written consent and approval of Owner.  No such losses, 
damages, and expenses shall be included in the Cost of the Work for the purpose of 
determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 
h. Minor expenses such as telegrams, long distance telephone calls, telephone service at 

the Site, express and courier services, and similar petty cash items in connection 
with the Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the 
Contract Documents to purchase and maintain. 

 
B.  Costs Excluded: The term Cost of the Work shall not include any of the following items: 

 
1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at 
the Site or in Contractor’s principal or branch office for general administration of the Work 
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and not specifically included in the agreed upon schedule of job classifications referred to 
in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are 
to be considered administrative costs covered by the Contractor’s fee. 

2.  Expenses of Contractor’s principal and branch offices other than Contractor’s office at 
the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A. 

 
C.  Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s 

fee shall be determined as set forth in the Agreement.  When the value of any Work covered 
by a Change Order or when a Claim for an adjustment in Contract Price is determined on the 
basis of Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 
12.01.C. 

D.  Documentation:   Whenever the Cost of the Work for any purpose is to be determined 
pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records 
thereof in accordance with generally accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown together with supporting data. 

 
11.02 Allowances 

 
A.  It is understood that Contractor has included in the Contract Price all allowances so named in 

the Contract Documents and shall cause the Work so covered to be performed for such sums 
and by such persons or entities as may be acceptable to Owner and Engineer. 

 
B.  Cash Allowances: 

 
1. Contractor agrees that: 

a.   the cash allowances include the cost to Contractor (less any applicable trade discounts) 
of materials and equipment required by the allowances to be delivered at the Site, and 
all applicable taxes; and 

b.   Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been 
included in the Contract Price and not in the allowances, and no demand for 
additional payment on account of any of the foregoing will be valid. 

 
C.  Contingency Allowance: 

 
1.   Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to 

cover unanticipated costs. 
 

D.  Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, 
and the Contract Price shall be correspondingly adjusted. 

 
ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 
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12.01 Change of Contract Price 

 
A.  The Contract Price may only be changed by a Change Order.  Any Claim for an adjustment 

in the Contract Price shall be based on written notice submitted by the party making the 
Claim to the Engineer and the other party to the Contract in accordance with the provisions 
of Paragraph 10.05. 

 
B.  The value of any Work covered by a Change Order or of any Claim for an adjustment in 

the Contract Price will be determined as follows: 
 

1.   where the Work involved is covered by unit prices contained in the Contract 
Documents, by application of such unit prices to the quantities of the items involved; 

2.  where the Work involved is not covered by unit prices contained in the Contract 
Documents, by a mutually agreed lump sum (which may include an allowance for overhead 
and profit not necessarily in accordance with Paragraph 12.01.C.2); or 

3.   where the Work involved is not covered by unit prices contained in the Contract 
Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on 
the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 12.01.C). 

 
C.  Contractor’s Fee:   The Contractor’s fee for overhead and profit shall be determined as 

follows: 
 

1.   a mutually acceptable fixed fee; or 
2.   if a fixed fee is not agreed upon, then a fee based on the following percentages of the 

various portions of the Cost of the Work: 
a.   for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee 

shall be 15 percent; 
b.   for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five 

percent; 
c.   where one or more tiers of subcontracts are on the basis of Cost of the Work plus a 

fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 
12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever 
tier, will be paid a fee of 15 percent of the costs incurred by such Subcontractor 
under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor 
and Contractor will each be paid a fee of five percent of the amount paid to the next 
lower tier Subcontractor; 

d.   no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in cost 
plus a deduction in Contractor’s fee by an amount equal to five percent of such net 
decrease; and 

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in 
accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 

 
A.  The Contract Times may only be changed by a Change Order.  Any Claim for an adjustment 

in the Contract Times shall be based on written notice submitted by the party making the Claim 
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to the Engineer and the other party to the Contract in accordance with the provisions of 
Paragraph 10.05. 

 
B.  Any adjustment of the Contract Times covered by a Change Order or any Claim for an 

adjustment in the Contract Times will be determined in accordance with the provisions of 
this Article 12. 

 
12.03 Delays 

 
A.  Where Contractor is prevented from completing any part of the Work within the Contract 

Times due to delay beyond the control of Contractor, the Contract Times will be extended in 
an amount equal to the time lost due to such delay if a Claim is made therefor as provided in 
Paragraph 12.02.A.  Delays beyond the control of Contractor shall include, but not be limited 
to, acts or neglect by Owner, acts or neglect of utility owners or other contractors performing 
other work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, 
or acts of God. 

 
B.  If Owner, Engineer, or other contractors or utility owners performing other work for Owner 

as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to 
an equitable adjustment in the Contract Price or the Contract Times, or both.  Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

 
C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 

abnormal weather conditions, acts of God, acts or failures to act of utility owners not under 

the control of Owner, or other causes not the fault of and beyond control of Owner and 

Contractor, then Contractor shall be entitled to an equitable adjustment in Contract Times, if 

such adjustment is essential to Contractor’s ability to complete the Work within the Contract 

Times.  Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays 

described in this Paragraph 12.03.C. 

 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, 
or damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) 
sustained by Contractor on or in connection with any other project or anticipated project. 

 
E.   Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 

delays within the control of Contractor. Delays attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be delays within the control of Contractor. 

 
ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE 

OF DEFECTIVE WORK 

 
13.01 Notice of Defects 

 
A.  Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will 

be given to Contractor.  Defective Work may be rejected, corrected, or accepted as provided 
in this Article 13. 
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13.02 Access to Work 

 
A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, 
and testing.  Contractor shall provide them proper and safe conditions for such access and 
advise them of Contractor’s safety procedures and programs so that they may comply therewith 
as applicable. 

 
13.03 Tests and Inspections 

 
A. Contractor shall give Engineer timely notice of readiness of the Work for all required 

inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

 
B.  Owner shall employ and pay for the services of an independent testing laboratory to perform 

all inspections, tests, or approvals required by the Contract Documents except: 
 

1.   for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 
2.   that costs incurred in connection with tests or inspections conducted pursuant to 

Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and 
3.   as otherwise specifically provided in the Contract Documents. 

 
C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 

thereof) specifically to be inspected, tested, or approved by an employee or other representative 
of such public body, Contractor shall assume full responsibility for arranging and obtaining 
such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer 
the required certificates of inspection or approval. 

 

D.  Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work.  Such inspections, tests, or approvals shall be performed by organizations acceptable 
to Owner and Engineer. 

 
E.   If any Work (or the work of others) that is to be inspected, tested, or approved is covered 

by Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. 

 
F.   Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 

Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

 
13.04 Uncovering Work 

 
A.  If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

 
B.  If Engineer considers it necessary or advisable that covered Work be observed by Engineer 
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or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

 
C.  If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to such uncovering, exposure, observation, inspection, and testing, 
and of satisfactory replacement or reconstruction (including but not limited to all costs of repair 
or replacement of work of others); and Owner shall be entitled to an appropriate decrease in 
the Contract Price, if deficiencies are not repaired at the Contractors expense.  If the parties are 
unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in 
Paragraph 10.05. 

 
D.  If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 

the Contract Price or an extension of the Contract Times, or both, directly attributable to 
such uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. 
If the parties are unable to agree as to the amount or extent thereof, Contractor may make a 
Claim therefor as provided in Paragraph 10.05. 

 
13.05 Owner May Stop the Work 

 
A.  If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work 
will conform to the Contract Documents, Owner may order Contractor to stop the Work, or 
any portion thereof, until the cause for such order has been eliminated; however, this right of 
Owner to stop the Work shall not give rise to any duty on the part of Owner to exercise this 
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or 
entity, or any surety for, or employee or agent of any of them. 

 
13.06 Correction or Removal of Defective Work 

 
A.  Promptly after receipt of written notice, Contractor shall correct all defective Work, whether 

or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove 
it from the Project and replace it with Work that is not defective.  Contractor shall pay all 
claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of others). 

 
B.  When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 

13.07, Contractor shall take no action that would void or otherwise impair Owner’s special 
warranty and guarantee, if any, on said Work. 

 
13.07 Correction Period 

 
A.  If within one year after the date of Substantial Completion (or such longer period of time as 

may be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to 
be defective, or if the repair of any damages to the land or areas made available for Contractor’s 
use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is 
found to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
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Owner’s written instructions: 

 
1.   repair such defective land or areas; or 
2.   correct such defective Work; or 
3.   if the defective Work has been rejected by Owner, remove it from the Project and replace 

it with Work that is not defective, and 
4.   satisfactorily correct or repair or remove and replace any damage to other Work, to the 

work of others or other land or areas resulting therefrom. 
 

B.  If Contractor does not promptly comply with the terms of Owner’s written instructions, or in 
an emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. 
All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such correction or repair or such 
removal and replacement (including but not limited to all costs of repair or replacement of 
work of others) will be paid by Contractor. 

 
C.  In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start 
to run from an earlier date if so provided in the Specifications. 

 
D.  Where defective Work (and damage to other Work resulting therefrom) has been corrected 

or removed and replaced under this Paragraph 13.07, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such correction 
or removal and replacement has been satisfactorily completed. 

 
E.   Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty.  The provisions of this Paragraph 13.07 shall not be construed as a substitute for, 
or a waiver of, the provisions of any applicable statute of limitation or repose. 

 
13.08 Acceptance of Defective Work 

 
A.  If, instead of requiring correction or removal and replacement of defective Work, Owner 

(and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, 
Owner may do so.  Contractor shall pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) attributable to Owner’s evaluation 
of and determination to accept such defective Work (such costs to be approved by Engineer as 
to reasonableness) and for the diminished value of the Work to the extent not otherwise paid 
by Contractor pursuant to this sentence.  If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled 
to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so 
accepted.  If the parties are unable to agree as to the amount thereof, Owner may make a 
Claim therefor as provided in Paragraph 10.05.  If the acceptance occurs after such 
recommendation, an appropriate amount will be paid by Contractor to Owner. 

 
ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

 
14.01 Schedule of Values 
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A.  The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis 
for progress payments and will be incorporated into a form of Application for Payment 
acceptable to Engineer.  Progress payments on account of Unit Price Work will be based on 
the number of units completed. 

 
14.02 Progress Payments 

 
A. Applications for Payments: 

 
1.   At least 20 days before the date established in the Agreement for each progress payment 

(but not more often than once a month), Contractor shall submit to Engineer for review 
an Application for Payment filled out and signed by Contractor covering the Work 
completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents.  If payment is requested on the 
basis of materials and equipment not incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or other documentation warranting that 
Owner has received the materials and equipment free and clear of all Liens and evidence 
that the materials and equipment are covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein, all of which must be satisfactory to 
Owner. 

2.   Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account 
of the Work have been applied on account to discharge Contractor’s legitimate 
obligations associated with prior Applications for Payment. 

3.   The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

 
B. Review of Applications: 

 
1.   Engineer will, within 10 days after receipt of each Application for Payment, either 

indicate in writing a recommendation of payment and present the Application to Owner 
or return the Application to Contractor indicating in writing Engineer’s reasons for refusing 
to recommend payment.  In the latter case, Contractor may make the necessary corrections 
and resubmit the Application. 

2.   Engineer’s recommendation of any payment requested in an Application for Payment 
will constitute a representation by Engineer to Owner, based on Engineer’s observations 
of  the executed Work as an experienced and qualified design professional, and on 
Engineer’s review of the Application for Payment and the accompanying data and 
schedules, that to the best of Engineer’s knowledge, information and belief: 
a. the Work has progressed to the point indicated; 
b.   the quality of the Work is generally in accordance with the Contract Documents 

(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the Contract 
Documents, a final determination of quantities and classifications for Unit Price 
Work under Paragraph 9.07, and any other qualifications stated in the 
recommendation); and 

c.   the conditions precedent to Contractor’s being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3.  By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 
a.   inspections made to check the quality or the quantity of the Work as it has been 
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performed have been exhaustive, extended to every aspect of the Work in progress, 
or involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract Documents; or 

b.   there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to 
Contractor. 

4.  Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 
a. to supervise, direct, or control the Work, or 
b.   for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 
c. for Contractor’s failure to comply with Laws and Regulations applicable to 

Contractor’s performance of the Work, or 
d.   to make any examination to ascertain how or for what purposes Contractor has 

used the moneys paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5.    Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in Paragraph 
14.02.B.2.  Engineer may also refuse to recommend any such payment or, because of 
subsequently discovered evidence or the results of subsequent inspections or tests, revise 
or revoke any such payment recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from loss because: 
a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 
b.   the Contract Price has been reduced by Change Orders; 
c. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 
 

C.  Payment Becomes Due: 
 

1.  Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject to the provisions of Paragraph 
14.02.D) become due, and when due will be paid by Owner to Contractor. 

 
D.  Reduction in Payment: 

 
1.   Owner may refuse to make payment of the full amount recommended by Engineer 

because: 
a. claims have been made against Owner on account of Contractor’s performance or 

furnishing of the Work; 
b.   Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 
d.   Owner has actual knowledge of the occurrence of any of the events 

enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 
2.   If Owner refuses to make payment of the full amount recommended by Engineer, Owner 

will give Contractor immediate written notice (with a copy to Engineer) stating the 
reasons for such action and promptly pay Contractor any amount remaining after deduction 
of the amount so withheld.  Owner shall promptly pay Contractor the amount so withheld, 
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or any adjustment thereto agreed to by Owner and Contractor, when Contractor remedies 
the reasons for such action. 

3.   Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
14.02.C.1 and subject to interest as provided in the Agreement. 

 
14.03 Contractor’s Warranty of Title 

 
A.  Contractor warrants and guarantees that title to all Work, materials, and equipment covered 

by any Application for Payment, whether incorporated in the Project or not, will pass to Owner 
no later than the time of payment free and clear of all Liens. 

 
14.04 Substantial Completion 

 

A.  When Contractor considers the entire Work ready for its intended use Contractor shall 
notify Owner and Engineer in writing that the entire Work is substantially complete (except 
for items specifically listed by Contractor as incomplete) and request that Engineer issue a 
certificate of Substantial Completion. 

 
B.  Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion.  If Engineer does not consider 
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

 
C.  If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 

tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion.  There shall be attached to the certificate a tentative list of items to be completed 
or corrected before final payment.  Owner shall have seven days after receipt of the tentative 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached list.  If, after considering such objections, Engineer concludes that the 
Work is not substantially complete, Engineer will, within 14 days after submission of the 
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor.  If, 
after consideration of Owner’s objections, Engineer considers the Work substantially complete, 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 
certificate of Substantial Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as Engineer believes justified 
after consideration of any objections from Owner. 

 
D.  At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 

deliver to Owner and Contractor a written recommendation as to division of responsibilities 
pending final payment between Owner and Contractor with respect to security, operation, 
safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees.  Unless Owner and Contractor agree otherwise in writing and so inform Engineer 
in writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

 
E.   Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 
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14.05 Partial Utilization 

 
A.  Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, 
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

 
1.   Owner at any time may request Contractor in writing to permit Owner to use or occupy 

any such part of the Work which Owner believes to be ready for its intended use and 
substantially complete.  If and when Contractor agrees that such part of the Work is 
substantially complete, Contractor, Owner, and Engineer will follow the procedures of 
Paragraph 14.04.A through D for that part of the Work. 

2.   Contractor  at  any  time  may  notify  Owner  and  Engineer  in  writing  that  Contractor 
considers any such part of the Work ready for its intended use and substantially complete 
and request Engineer to issue a certificate of Substantial Completion for that part of the 
Work. 

3.   Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall make an inspection of that part of the Work to determine its status of completion.  If 
Engineer does not consider that part of the Work to be substantially complete, Engineer 
will notify Owner and Contractor in writing giving the reasons therefor.  If Engineer 
considers that part of the Work to be substantially complete, the provisions of Paragraph 
14.04 will apply with respect to certification of Substantial Completion of that part of the 
Work and the division of responsibility in respect thereof and access thereto. 

4.  No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

 
14.06 Final Inspection 

 
A.  Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer will promptly make a final inspection with Owner and Contractor and 
will notify Contractor in writing of all particulars in which this inspection reveals that the 
Work is incomplete or defective.  Contractor shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies. 

 
14.07 Final Payment 

 
A.  Application for Payment: 

 
1.   After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2.   The final Application for Payment shall be accompanied (except as previously delivered) 
by: 

a. all documentation called for in the Contract Documents, including but not limited 
to the evidence of insurance required by Paragraph 5.04.B.6; 

b.   consent of the surety, if any, to final payment; 
c.   a list of all Claims against Owner that Contractor believes are unsettled; and 
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d.   complete and legally effective releases or waivers (satisfactory to Owner) of all 
Lien rights arising out of or Liens filed in connection with the Work. 

3.  In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of 
Contractor that:  (i) the releases and receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all payrolls, material and equipment 
bills, and other indebtedness connected with the Work for which Owner might in any 
way be responsible, or which might in any way result in liens or other burdens on 
Owner’s property, have been paid or otherwise satisfied.  If any Subcontractor or Supplier 
fails to furnish such a release or receipt in full, Contractor may furnish a bond or other 
collateral satisfactory to Owner to indemnify Owner against any Lien. 

 
B.  Engineer’s Review of Application and Acceptance: 

 
1.  If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract Documents have 
been fulfilled, Engineer will, within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment.  At the same time Engineer will also 
give written notice to Owner and Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09.  Otherwise, Engineer will return the Application for 
Payment to Contractor, indicating in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

 
C.  Payment Becomes Due: 

 
1.  Thirty days after the presentation to Owner of the Application for Payment and 

accompanying documentation, the amount recommended by Engineer, less any sum Owner 
is entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

 
14.08 Final Completion Delayed 

 
A.  If, through no fault of Contractor, final completion of the Work is significantly delayed, and 

if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for 
Payment (for Work fully completed and accepted) and recommendation of Engineer, and 
without terminating the Contract, make payment of the balance due for that portion of the Work 
fully completed and accepted.  If the remaining balance to be held by Owner for Work not 
fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds 
have been furnished as required in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work fully completed and accepted shall be 
submitted by Contractor to Engineer with the Application for such payment.  Such payment 
shall be made under the terms and conditions governing final payment, except that it shall not 
constitute a waiver of Claims. 

 
14.09 Waiver of Claims 

 
A. The making and acceptance of final payment will constitute: 
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1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 
Liens, from defective Work discovered by Owner after final inspection pursuant to 
Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any 
special guarantees specified therein, or from Contractor’s continuing obligations under 
the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing 
as still unsettled. 

 
ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

 
15.01 Owner May Suspend Work 

 
A.  At any time and without cause, Owner may suspend the Work or any portion thereof for a 

period of not more than 90 consecutive days by notice in writing to Contractor and Engineer 
which will fix the date on which Work will be resumed.  Contractor shall resume the Work 
on the date so fixed.  Contractor shall be granted an adjustment in the Contract Price or an 
extension of the Contract Times, or both, directly attributable to any such suspension if 
Contractor makes a Claim therefor as provided in Paragraph 10.05. 

 
15.02 Owner May Terminate for Cause 

 
A.  The occurrence of any one or more of the following events will justify termination for cause: 

 
1.  Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2.   Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3.   Contractor’s repeated disregard of the authority of Engineer; or Contractor’s violation in 
any substantial way of any provisions of the Contract Documents. 

 
B.  If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after 

giving Contractor (and surety) seven days written notice of its intent to terminate the services 
of Contractor: 

 
1.   exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 

tools, appliances, construction equipment, and machinery at the Site, and use the same 
to the full extent they could be used by Contractor (without liability to Contractor for 
trespass or conversion); 

2.   incorporate in the Work all materials and equipment stored at the Site or for which 
Owner has paid Contractor but which are stored elsewhere; and 

3.   complete the Work as Owner may deem expedient. 

 
C.  If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to 

receive any further payment until the Work is completed.  If the unpaid balance of the Contract 
Price exceeds all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by Owner arising out of or relating to 
completing the Work, such excess will be paid to Contractor.  If such claims, costs, losses, and 
damages exceed such unpaid balance, Contractor shall pay the difference to Owner. Such 
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their 
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reasonableness and, when so approved by Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this Paragraph, Owner shall not be required to obtain 
the lowest price for the Work performed. 

 
D.  Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated 

if Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

 
E.   Where Contractor’s services have been so terminated by Owner, the termination will not 

affect any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue.  Any retention or payment of moneys due Contractor by Owner will not release 
Contractor from liability. 

 
F.   If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

 
15.03 Owner May Terminate For Convenience 

 
A.  Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract.  In such 
case, Contractor shall be paid for (without duplication of any items): 

 
1.   completed and acceptable Work executed in accordance with the Contract Documents 

prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

2.   expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; 

3.   all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred in settlement of terminated 
contracts with Subcontractors, Suppliers, and others; and 

4.   reasonable expenses directly attributable to termination. 

 
B.  Contractor shall not be paid on account of loss of anticipated profits or revenue or other 

economic loss arising out of or resulting from such termination. 
 

15.04 Contractor May Stop Work or Terminate 

 
A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 

days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act 
on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 
days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven 
days written notice to Owner and Engineer, and provided Owner or Engineer do not 
remedy such suspension or failure within that time, terminate the Contract and recover from 
Owner payment on the same terms as provided in Paragraph 
15.03. 

 

B.  In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
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Engineer has failed to act on an Application for Payment within 30 days after it is submitted, 
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, 
Contractor may, seven days after written notice to Owner and Engineer, stop the Work 
until payment is made of all such amounts due Contractor, including interest thereon. The 
provisions of this Paragraph 15.04 are not intended to preclude Contractor from making a 
Claim under Paragraph 10.05 for an adjustment in Contract Price or Contract Times or 
otherwise for expenses or damage directly attributable to Contractor’s stopping the Work as 
permitted by this Paragraph. 

 

 

ARTICLE 16 – DISPUTE RESOLUTION 
 

16.01 Methods and Procedures 

 
A. Decision of Owner’s Representative. Claims shall be referred initially to the Owner’s 

Representative for action as provided in Paragraph 16.01 if the claimant first recognizes the 

claim prior to the date of final payment. A decision by the Owner’s Representative, as provided 

in Subparagraph 16.01.C, shall be required as a condition precedent to litigation of a Claim 

between the Contractor and Owner as to all such matters arising prior to the date final payment 

is due, regardless of whether such matters relate to execution and progress of the Work or the 

extent to which the Work has been completed. The decision by the Owner’s Representative in 

response to a Claim shall not be a condition precedent to litigation in the event  

1.  the position of Owner’s Representative is vacant;  

2.  the Owner’s Representative has not received evidence or has failed to render a decision 

within agreed time limits, 

3.  the Owner’s Representative has failed to take action required under Subparagraph 16.01.C 

within 30 days after the Claim is made; or 

4.  45 days have passed after the Claim has been referred to the Owner’s Representative. 

B. The Owner’s Representative will review Claims and take one or more of the following 

preliminary actions within ten days of receipt of a Claim: 

1.  request additional supporting data; 

2.  submit a schedule to the parties indicating when the Owner’s Representative expects to 

take action; 

3.  reject the claim in whole or in part, stating reasons for rejection; 

4.  recommend approval of the Claim; or 

5.  suggest a compromise. 

6.  The Owner’s Representative may also, but is not obligated to, notify the surety, if any, of 

the nature and amount of the Claim. 

C. If the Owner’s Representative requests a party to provide a response to a Claim or to furnish 

additional supporting data, such party shall respond, within ten days after receipt of such 
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request, and shall either provide a response or the requested supporting data, advise the 

Owner’s Representative when the response or supporting data will be furnished or advise the 

Owner’s Representative that no supporting data will be furnished. Upon receipt of the 

response, or supporting data, if any, the Owner’s Representative will either reject or approve 

the Claim in whole or in part. 

D. If a Claim has not been resolved after consideration of the foregoing and of further evidence 

presented by the parties or requested by the Owner’s Representative, the Owner’s 

Representative will notify the parties in writing that Owner’s Representative’s decision will 
be made within seven days. Upon expiration of such time period, the Owner’s Representative 

will render to the parties the Owner’s Representative’s written decision relative to the Claim, 

including any recommended change in the Contract Sum or Contract Time or both. If there is 

a surety and there appears to be a possibility of a Contractor’s default, the Owner’s 

Representative may, but is not obligated to, notify the surety and request the surety’s assistance 

in resolving the controversy. 

E. The parties hereto expressly agree that the Contractor shall have thirty (30) days after receipt 

of written notice that the claim has been rejected in whole or in part, to bring suit against the 

Owner and that otherwise, the claim, except the portion thereof allowed by the Owner, shall 

be forever barred. No suit shall be brought against the Owner on any claim arising out of or in 

connection with the Contract unless the requirements of this section applicable to the 

Contractor have been strictly complied with. 

F. By mutual consent of the parties involved, claims, disputes or other matters of controversy 

arising out of or related to the Contract, except those waived, may be subject to mediation as 

a condition precedent to litigation in a court of competent jurisdiction. 

G.  Venue. Any lawsuit arising out of or in any way related to this Contract shall be exclusively 
brought and maintained in the Superior Court for the State of Alaska Third Judicial District 
at Dillingham, Alaska. 

 
 

ARTICLE 17 – MISCELLANEOUS 
 

17.01 Giving Notice 
 

A.  Whenever any provision of the Contract Documents requires the giving of written notice, it 
will be deemed to have been validly given if: 

 
1.   delivered in person to the individual or to a member of the firm or to an officer of 

the corporation for whom it is intended; or 
2.   delivered at or sent by registered or certified mail, postage prepaid, to the last business 

address known to the giver of the notice.17.02 Computation of Times 
 

17.02 Computation of Times 

 
A.  When any period of time is referred to in the Contract Documents by days, it will be 

computed to exclude the first and include the last day of such period.  If the last day of any 
such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the computation. 
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17.03 Cumulative Remedies 

 
A.  The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or 
by other provisions of the Contract Documents.  The provisions of this Paragraph will be as 
effective as if repeated specifically in the Contract Documents in connection with each 
particular duty, obligation, right, and remedy to which they apply. 

 
17.04 Survival of Obligations 

 
A.  All representations, indemnifications, warranties, and guarantees made in, required by, or 

given in accordance with the Contract Documents, as well as all continuing obligations 
indicated in the Contract Documents, will survive final payment, completion, and acceptance 
of the Work or termination or completion of the Contract or termination of the services of 
Contractor. 

 
17.05 Controlling Law 

 
A.  This Contract is to be governed by the law of the state in which the Project is located. 

 
17.06 Headings 

 
A.  Article and paragraph headings are inserted for convenience only and do not constitute parts 

of these General Conditions. 
 

 

END OF GENERAL CONDITIONS 
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SECTION 00 73 00 
 

SUPPLEMENTARY CONDITIONS 
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The Supplemental General Conditions contained herein amend or supplement the General Conditions, 
Section 00 72 00. 

 
ARTICLE 5 – BONDS AND INSURANCE 

 

 
5.04 Add the following after Paragraph 5.04.B 

 
C.  The limits of liability for the insurance required by Paragraph 5.04 of the General Conditions 

shall provide for the following: 
 

Paragraph Insurance Required 

5.04.C.1 Contractor Provided Insurance X 

5.04.C.1.a & All 
Subparagraphs 

 

General Requirements 
 

X 

5.04.C.1.b Commercial Automobile Liability X 

5.04.C.1.b.1 “ “ X 
 

5.04.C.1.c 
Workers' Compensation & Required Employer’s 
Liability 

 

X 

5.04.C.1.c.1 “ “ “ “ “ X 

5.04.C.1.c.2 “ “ “ “ “ X 

5.04.C.1.d Commercial General Liability X 

5.04.C.1.d.1 “ “ “ “ “ X 

5.04.C.1.g Builder’s Risk X 

5.04.C.1.h Professional Liability X 

 
 

5.04.C.1 Contractor Provided Insurance. 
 

5.04.C.1.a General Requirements. 
 

1) Contractor shall carry insurance in the types and amounts indicated below for the duration 
of the Contract, which shall include items owned by Owner in the care, custody and control 
of Contractor prior to and during construction and warranty period. 

2) Contractor must complete and forward the Certificate of Insurance, Section 00 62 16, to 
Owner before the Contract is executed as verification of age required below. Contractor shall 
not commence Work until the required insurance is obtained and until such insurance has 
been reviewed by Owner.  Approval of insurance by Owner shall not relieve or decrease the 
liability of Contractor hereunder and shall not be construed to be a limitation of liability on 
the part of Contractor.  Contractor must also complete and forward the Certificate of 
Insurance, Section 00 62 16, to Owner whenever a previously identified policy period has 
expired as verification of continuing coverage. 

3) Contractor’s insurance coverage is to be written by companies licensed to do business in 
the State of Alaska at the time the policies are issued and shall be written by companies 
with A.M. Best ratings of B+VII or better. 

4) All endorsements naming the Owner as additional insured, waivers, and notices of 
cancellation endorsements as well as the Certificate of Insurance shall indicate: City of 
Dillingham, P.O. Box 889, Dillingham, Alaska 99576. 

5) The “other” insurance clause shall not apply to the Owner where the Owner is an additional 
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insured shown on any policy.  It is intended that policies required in the Contract, covering 
both Owner and Contractor, shall be considered primary coverage as applicable. 

6)   If insurance policies are not written for amounts specified below, Contractor shall carry 
Umbrella or Excess Liability Insurance for any differences in amounts specified.  If Excess 
Liability Insurance is provided, it shall follow the form of the primary coverage. 

7) Owner shall be entitled, upon request and without expense, to receive certified copies of 
policies and endorsements thereto and may make any reasonable requests for deletion or 
revision or modification of particular policy terms, conditions, limitations, or exclusions 
except where policy provisions are established by law or regulations binding upon either of 
the parties hereto or the underwriter on any such policies. 

8) Owner reserves the right to review the insurance requirements set forth during the effective 
period of this Contract and to make reasonable adjustments to insurance coverage, limits, and 
exclusions when deemed necessary and prudent by Owner based upon changes in statutory 
law, court decisions, the claims history of the industry or financial condition of the 
insurance company as well as Contractor. 

9) Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse 
during the term of the Contract or as required in the Contract. 

10) Contractor shall be responsible for premiums, deductibles and self-insured retentions, if 
any, stated in policies.  All deductibles or self-insured retentions shall be disclosed on the 
Certificate of Insurance. 

11) Contractor shall provide Owner thirty (30) days written notice of erosion of the aggregate 
limits below occurrence limits for all applicable coverages indicted within the Contract. 

12) If Owner owned property is being transported or stored off-site by Contractor, then the 
appropriate property policy will be endorsed for transit and storage in an amount sufficient to 
protect Owner's property. 

13) The insurance coverages required under this contract are required minimums and are not 
intended to limit the responsibility or liability of Contractor. 

 
5.04.C.1.b Commercial Automobile Liability Insurance.  Provide coverage for all owned, non-owned 

and hired vehicles. The policy shall contain the following endorsements in favor of Owner: 
 

1) Waiver of Subrogation endorsement; 
2) 30 day Notice of Cancellation endorsement; and 
3) Additional Insured endorsement.  
 

Provide coverage in the following types and amounts: 
 

1. A minimum Combined Single Limit of $1,000,000 per occurrence for Bodily Injury and 
Property Damage. 

 
5.04.C.1.c Workers' Compensation And Employers' Liability Insurance.  Coverage shall be consistent 

with statutory benefits outlined by the Alaska Division of Workers' Compensation, AS 
23.30.045.  Contractor shall assure compliance with this Statute by submitting two (2) 
copies of a standard certificate of coverage to Owner's Representative for every person 
providing services on the Project as acceptable proof of coverage.  The Certificate of 
Insurance, Section 00 62 16, must be presented as evidence of coverage for Contractor. 
Contractor's policy shall apply to the State of Alaska and include these endorsements in favor 
of Owner: 

 
1)   Waiver of Subrogation; and 
2)   30 day Notice of Cancellation. 
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The minimum policy limits for Employers' Liability Insurance coverage shall be as follows: 
 

1. $100,000 Bodily Injury per Accident, $500,000 Bodily Injury by Disease Policy Limit and 
$100,000 Bodily Injury by Disease Each Employee. 

2. Other Coverage Extension & Exclusions: 
a.  If Contractor directly utilizes labor outside of the State of Alaska in the prosecution of 

the Work, “Other State” endorsement shall be required as a condition of the Contract. 
 

5.04.C.1.d Commercial General Liability Insurance. The Policy shall contain the following provisions: 
 

1)   Blanket contractual liability coverage for liability assumed under the Contract and all 
2)   Completed Operations/Products Liability for the duration of the warranty period. 
3)   Explosion, Collapse and Underground (X, C & U) coverage. 
4)   Independent Contractors coverage. 
5)   Aggregate limits of insurance per project. 
6)   Owner listed as an additional insured. 
7)   30 day notice of cancellation in favor of Owner. 
8)   Waiver of Transfer of Recovery Against Others in favor of Owner. 

 Provide coverages A&B with minimum limits as follows: 

1. A General Policy limit of $1,000,000 Each Occurrence and $2,000,000 Annual Aggregate. 
2. Products/Completed Operations limit of $1,000,000 Each Occurrence and $2,000,000 Annual 

Aggregate. 
3. A Personal Injury limit of $1,000,000 Each Occurrence. 

 
5.04.C.1.g Builder’s Risk. Provide coverage in an amount equal to 100% of the amount of the Bid 

award. 
 

5.04.C.1.h Professional Liability Insurance.  For Work, which requires professional engineering or 
professional survey services, to meet the requirements of the Contract, including but not 
limited to trench safety systems, traffic control plans, and construction surveying, the 
CONTACTOR or Subcontractors, responsible for performing the professional services shall 
provide Professional Liability Insurance with a minimum limit of $500,000 per claim and 
in the aggregate to pay on behalf of the assured all sums which the assured shall 
become legally obligated to pay as damages by reason of any negligent act, error, or 
omission committed with respect to all professional services provided in due course of the 
Work of this Contract. 

 
Delete Paragraph 5.06.A in its entirety and insert the following in its place: 

 
A. Contractor shall purchase and maintain property insurance upon the Work at the Site in the amount of 
the full replacement cost thereof.  Contractor shall be responsible for any deductible or self-insured 
retention. This insurance shall: 

 
1. include the interests of Owner, Contractor, Subcontractors, Engineer, and [here identify by 

name (not genre) any other individuals or entities to be listed as loss payees] and the 
officers, directors, partners, employees, agents and other consultants and subcontractors of 
any of them, each of whom is deemed to have an insurable interest and shall be listed as an 
insured or loss payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss and damage to the Work, temporary buildings, falsework, and materials and 
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equipment in transit and shall insure against at least the following perils or causes of loss: 
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as may 
be specifically required by these Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including 
but not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 
writing by Owner prior to being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 
 

ARTICLE 8 – OWNERS’ RESPONSIBILITIES 
 

 
Add the following: 
 
8.13      Permits: 

 
Owner will obtain and pay for the following permits, licenses and/or fees: 

 
1. State of Alaska Public Wastewater System Approval to Construct. 

 

 
END OF SUPPLEMENTARY CONDITIONS 
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SECTION 00 73 43 
 

WAGE RATE REQUIREMENTS 
 

1.   Payment 
 

A.  Classification Definitions 
 

Definitions for classifications shall conform to the current “Dictionary of Occupational Titles” as 
published by the U.S. Department of Labor. 

 
B.  Minimum Wages 

 
Workers on Project shall be paid not less than wage rates, including fringe benefits, as published 
by the Alaska Department of Labor and Workforce Development Pamphlet No. 600, effective 
May 1, 2019 (See Section 00 73 43B).  Such wage rates shall be used throughout the Contract.  If a 
classification is to be used, which is not listed in the attached wage rates, Contractor shall submit 
to Owner rates and classification proposed for use, for approval, prior to performance of the Work. 

 
NOTE:   The terms journeyman and apprentice apply to both union and independent workers, 
and are not intended to imply that these positions are union workers only. 

 
All laborers and mechanics working upon the Work for this Project shall be paid unconditionally 
and without subsequent deduction or rebate on any account (except such payroll deductions as 
are permitted by regulations issued by Secretary of Labor under the Copeland Act, Title 29 
CFR, Part 3) full wages accrued and when due, computed at rates not less than wage rates bound 
herein pertaining to type of Work being performed. Salaried specialists (project superintendent and 
administrative personnel only) in the permanent employment of Contractor do not fall under any 
Wage Classification.  Wage rates shall be posted by Contractor at site(s) of 
Work in prominent, easily accessible places where they can be seen by all workers. 

 
C.  Overtime Requirements 

 
No Contractor, Subcontractor, or Sub-subcontractor contracting for any part of contract Work 
which may require or involve the employment of laborers or mechanics shall require or permit 
any laborer or mechanic in any workweek in which he is employed on such Work, to work in 
excess of forty hours in such workweek unless such laborer or mechanic receives compensation 
at a rate not less than one and one-half times his basic rate of pay for all hours in excess of forty 
hours in such workweek. 

 
2.   Apprentices 

 
Locally & Federally Funded Projects 

 
Apprentices and Trainees will be permitted to work as such only when they are registered, individually, 
under a bonafide Apprenticeship or Trainee program registered with the Bureau of Apprenticeship and 
Training, United States Department of Labor. The allowable ratio of Apprentices or Trainees to 
journeymen in any craft classification shall not be greater than the ratio permitted to Contractor as 
stated in the registered apprenticeship program standards.  Any employee listed on a payroll at an 
Apprentice or Trainee wage rate, who is not registered as above, shall be paid the wage rate provided 
in Contract for Work employee actually performed.   Contractor, Subcontractor, or Sub-subcontractor 
shall furnish to Owner written evidence of registration of his program for Apprentices and Trainees 
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as well as of the appropriate ratios and wage rates, for the area of construction prior to using any 
Apprentices or Trainees on this Contract. 

 
3.   Withholding of Payments 

 
Owner may withhold or cause to be withheld from Contractor as much of the accrued payments as 
necessary to pay laborers and mechanics employed by Contractor, Subcontractors, or Sub- 
subcontractors the amount of wages required to comply with the Contract.  In the event of nonpayment 
of wages to laborers or mechanics working on the site of the Work of this Contract, Owner may, 
after Written Notice to Contractor, take such action as may be necessary to cause suspension of any 
further payments or advance of funds to Contractor until such violations have ceased and until 
restitution has been made.  Payments may also be withheld if Contractor fails to maintain weekly 
payroll reports or fails to provide copies in a timely manner upon request of Owner 

 
4.   Payrolls 

 
A.  Contractor shall keep records showing: 

 
1)   the name and occupation of each worker employed by the Contractor or subcontractor(s) in 

the construction of the public work; and 
2)   the actual per diem wages paid to each worker and 
3)   Employee Certification.  Contractor, Subcontractor, and Sub-subcontractor shall identify in 

writing, the classification agreed to by all laborers and mechanics employed by them in the 
execution of the Contract, and pay not less than rates specified in the attached Wage Rates. 
Contractor shall prepare a completed form for the signature of Employee and a witness shall 
sign the form in the presence of Employee.  If work performed by worker is different than 
the trade classification agreed upon, the worker shall be paid for that work no less than the 
minimum prevailing wage for that specified trade. 

 
B.  The record shall be open at all reasonable hours to inspection by the officers and agents of the 

Owner as requested.  Contractor will be responsible to provide copies of records as requested by 
the Owner within two (2) working days.  Payrolls relating to this Work shall be maintained 
during term of Contract and preserved for a period of three (3) years thereafter by Contractor for 
all laborers and mechanics working on the Work. 

 
C.  A Statement of Compliance, a letter signed and dated by party responsible for supervising the 

payment of persons employed by Contractor or subcontractor shall accompany payrolls required by 
Owner. The Statement of Compliance letter shall identify but is not limited to: 

 
1)   name of signatory party and title; 
2)   name of project, payroll period; and 
3)   name of Contractor or Subcontractor. 

 
The signed letter attests that the payroll complies with 29CFR issued by the Secretary of Labor. 

 
5.   Complaints and Penalties 

 
A public body awarding a contract, and an agent or officer of the public body, shall, take cognizance 
of complaints of all violations of Alaska Statute Title 36 or applicable Federal Statutes committed in 
the execution of the contract; and withhold money forfeited or required to be withheld under this 
chapter from the payments to the Contractor under the contract. 
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Confirmed Disciplinary action taken by Contractor against employees who provide information during 
an interview or investigation by the Owner on wages received, may result in suspension or debarment 
from consideration of award of Owner contracts. 

 
6.   Area Practice 

 
A.  Building construction consists generally of all aspects of construction of buildings, which are 

sheltered enclosures with walk-in access for the purpose of housing persons, machinery, equipment 
or supplies, including without limitation the installation of utilities and equipment, both above 
and below grade level, as well as incidental demolition, grading, utilities, paving and other site 
work.  Buildings need not be “habitable” to be classified as building construction and the 
installation of heavy machinery and/or equipment will not generally change a building 
construction project’s classification. 

 
B.  The determination of Wage Rates includes all construction trades and work necessary to complete a 

building, regardless of the number of contracts involved, so long as all such contracts are closely 
related in purpose, time and place. 

 
7.   Open Records 

 
Unless covered by an exception to mandatory disclosure under Alaska Statutes, any and all documents 
submitted to the Ow ner (City of Dillingham) become Public Records and are, therefore, subject to 
public disclosure. 

 
END OF WAGE REQUIREMENTS 
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SECTION 00 73 43A 
 

ALASKA LABOR STANDARDS, REPORTING, 
AND PREVAILING WAGE RATE DETERMINATION REPORTING 

 
State of Alaska, Department of Labor, Laborers’ and Mechanics’ Minimum Rates of Pay, AS 36.05.10 
and AS 36.05.050, Wage and Hour Administration Pamphlet No. 600, the latest edition published by the 
State of Alaska, Department of Labor and Workforce Development inclusive, are made a part of this 
contract by reference. 

 
The Contractor is responsible for contacting the Alaska Department of Labor to determine compliance 
with current regulations and pay the filing fee of 1% or maximum amount. 

 

Required Reporting During Contract (to be provided by every Contractor and Subcontractor): 
 

A. Certified Payrolls must be submitted every two weeks.  Before the second Friday, each Contractor 
and Subcontractor must file Certified Payrolls with Statements of Compliance for the previous two 
weeks.  If there was o activity for that pay period, indicate “No Activity”.  Indicate “Start” on your 
first payroll, and “Final” on your last payroll for this Project. Send to: 

 

Wage and Hour Section Labor 
Law Compliance Division 

Alaska Department of Labor 
PO Box 020630 

Juneau, AK 99802-0630 
(907) 465-4839/4842 

or 

 

City Clerk 
City of Dillingham 

P.O. Box 889 
Dillingham, AK  99576 

(907) 842-5148 

 

B. Within 10 days of “Notice of Award/Notice to Proceed” make a list of all Subcontractors.  Include 
their name, address, phone, estimated subcontract amount, and estimated start and finish dates.  Send 
to: 

 

Wage and Hour Section Labor 
Law Compliance Division 

Alaska Department of Labor 
PO Box 020630 

Juneau, AK 99802-0630 
(907) 465-4839/4842 

or

 

City Clerk 
City of Dillingham 

P.O. Box 889 
Dillingham, AK  99576 

((907) 842-5148 

 

C. As part of the final payment request package: 
 

Submit written certification for final completion, see Section 01 70 00 – Execution and 
Closeout Requirements. 

 

Submit a final Subcontractor list complete with final subcontract amounts and including all 
equipment rentals (with operators). 

 

END OF SECTION 00 73 43A
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EXCERPTS FROM ALASKA LAW 
 
 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 
 
Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   
is shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the 
department, the latest wage determination shall become effective for the next 24-month period or until the 
contract is completed, whichever occurs first. This process shall be repeated until the contract is completed. 
 
Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a 
political subdivision of the state shall, before the Friday of every second week, file with the Department of Labor 
and Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number 
of persons employed, wages paid, job classification of each employee, hours worked each day and week, and 
other information on a form provided by the Department of Labor and Workforce Development. 
 
Sec. 36.05.045.  Notice of work and completion; withholding of payment. 

(a) Before commencing work on a public construction contract, the person entering into the contract with a 
contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and 
Workforce Development.  The notice of work must list work to be performed under the public 
construction contract by each contractor who will perform any portion of work on the contract and the 
contract price being paid to each contractor.  The primary contractor shall pay all filing fees for each 
contractor performing work on the contract, including a filing fee based on the contract price being paid 
for work performed by the primary contractor’s employees.  The filing fee payable shall be the sum of all 
fees calculated for each contractor.  The filing fee shall be one percent of each contractor’s contract price.  
The total filing fee payable by the primary contractor under this subsection may not exceed $5,000.  In 
this subsection, “contractor” means an employer who is using employees to perform work on the public 
construction contract under the contract or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s 
receipt of the primary contractor’s notice of completion, the department shall inform the contracting 
agency of the amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of 

a violation of this chapter to the primary contractor or any other contractors 
working on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and 
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 
 
Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 
 
Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 

(a) The advertised specifications for a public construction contract that requires or involves the employment 
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be 
paid various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be 
adjusted to the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the 
contractual relationship between the contractor or subcontractors and laborers, mechanics, or field 
surveyors; 

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 
 
Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, 
mechanic, or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages 
less than the rate of wages required by the contract to be paid, the state or its political subdivision may, by written 
notice to the contractor, terminate the contractor’s right to proceed with the work or the part of the work for which 
there is a failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and 
the contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 
 
Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.   

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer 
in the case of a political subdivision public construction contract shall pay directly to laborers, 
mechanics, or field surveyors from accrued payments withheld under the terms of the contract the wages 
due laborers, mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
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partnership, or association in which the person has an interest may not work as a contractor or 
subcontractor on a public construction contract for the state or a political subdivision of the state until 
three years after the date of publication of the list.  If the accrued payments withheld under the contract 
are insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there 
has been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field 
surveyors have the right of action or intervention or both against the contractor and the contractor’s 
sureties conferred by law upon persons furnishing labor or materials, and in the proceedings it is not a 
defense that the laborers, mechanics, or field surveyors accepted or agreed to accept less than the 
required rate of wages or voluntarily made refunds. 

 
Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 
 
 

EXCERPTS FROM ALASKA ADMINISTRATIVE CODE 
 
 
***Notice: Regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
new regulations are excerpted here*** 
 
8 AAC 30.051. Purpose. The purpose of 8 AAC 30.052 – 8 AAC 30.056 is to ensure that wages paid to laborers, 
mechanics, and field surveyors do not fall below the prevailing rate of pay. 
 
8 AAC 30.052. Board and lodging; remote sites. (a) A contractor on a public construction project located 65 or 
more road miles from the international airport closest to the project area in either Fairbanks, Juneau, or 
Anchorage, or that is inaccessible by road in a two-wheel drive vehicle, shall provide adequate board and lodging 
to each laborer, mechanic, or field surveyor while the person is employed on the project. If commercial lodging 
facilities are not available, the contractor shall provide temporary lodging facilities. Lodging facilities must 
comply with all applicable state and federal laws. For a highway project, the location of the project is measured 
from the midpoint of the project. 
 
(b) A contractor is not required to provide board and lodging: 

 (1) to a laborer, mechanic, or field surveyor who is a domiciled resident of the project area; or 
 (2) on a laborer, mechanic, or field surveyor’s scheduled days off, when the person can reasonably travel 
between the project and the person’s permanent residence; for the purposes of this paragraph, “scheduled day 
off” means a day in which a person does not perform work on-site, is not required to remain at or near the job 
location for the benefit of the contractor, and is informed of the day off at least seven days before the day off. 

(c) Upon a contractor’s written request, the commissioner may waive the requirements of (a) of this section 
where: 

 (1) the project is inaccessible by road in a two-wheel drive vehicle, but the laborer, mechanic, or field 
surveyor can reasonably travel between the project and the person’s permanent residence within one hour; or 
 (2) a laborer, mechanic, or field surveyor is not a domiciled resident of the project area, but has 
established permanent residence, with the intent to remain indefinitely, within 65 road miles of the project, or 
for a highway project, the mid-point of the project. 
 

8 AAC 30.054. Per diem instead of board and lodging. (a) A contractor may pay a laborer, mechanic, or field 
surveyor per diem instead of providing board and lodging, when the following conditions are met: 

 (1) the department determines that per diem instead of board and lodging is an established practice for the 
work classification; the department shall publish and periodically revise its determinations in the pamphlet 
Laborers’ and Mechanics’ Minimum Rates of Pay; 
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 (2) the contractor pays each laborer, mechanic, or field surveyor the appropriate per diem rate as 
published and periodically revised in the pamphlet Laborers’ and Mechanics’ Minimum Rates of Pay; and  
 (3) the contractor pays the per diem to each laborer, mechanic, or field surveyor on the same day that 
wages are paid. 

 (b) A contractor may not pay per diem instead of board and lodging on a highway project located 
(1) west of Livengood on the Elliot Highway, AK-2; 
(2) on the Dalton Highway, AK-11; 
(3) north of milepost 20 on the Taylor Highway, AK-5; 
(4) east of Chicken on the Top of the World Highway; or 
(5) south of Tetlin Junction to the Alaska-Canada border on the Alaska Highway, AK-2. 

 
8 AAC 30.056. Alternative arrangement. Upon a contractor’s written request, the commissioner may approve 
an alternative board and lodging or per diem arrangement, provided 

 (1) the arrangement does not reduce the laborer, mechanic, or field surveyor’s wages below the prevailing 
wage rate; and 
 (2) the laborer, mechanic, or field surveyor voluntarily enters into and signs the written arrangement; a 
labor organization representing laborers, mechanics, or field surveyors may enter into the written agreement 
on their behalf.  

 
8 AAC 30.900. General definitions (selected excerpts only): 
In this chapter and in AS 36 

 (22) “domiciled resident” means a person living within 65 road miles of a public construction project, or 
in the case of a highway project, the mid-point of the project, for at least 12 consecutive months prior to the 
award of the public construction project;  
 (23) “employed on the project” means the time period from the date the laborer, mechanic, or field 
surveyor first reports on-site to the project through the final date the person reports on-site to the project.  

 
 
 
ADDITIONAL INFORMATION 
 
PER DIEM 
Notice: New regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
regulations provide a comprehensive set of requirements for the provision of board and lodging or per diem for 
workers on remote projects.  Please refer to Alaska Administrative Code 8 AAC Chapter 30 and read the chapter 
carefully.  
 
The Alaska Department of Labor and Workforce Development has determined that per diem is an established 
work practice for certain work classifications. These classifications are indicated throughout the Pamphlet by an 
asterisk (*) under the classification title. If all of the conditions of 8 AAC 30.054 are met, an employer may pay 
workers in these classifications per diem instead of providing board and lodging on a remote project. 
 
Per Diem Rate: As of May 1st, 2019, the minimum per diem rate is $100.00 per day, or part thereof, the worker is 
employed on the project. In the event that a contractor provides lodging facilities, but no meals, the department 
will accept a payment of $48 per day for meals to meet the per diem requirements.  
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LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 
 

 
 
 
 
S1201-
S1206 

 

 
 

 
 
 
N1201-
N1206 
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APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship Training.  Any employee listed on a payroll at an apprentice 
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that 
work classification.  Wage rates are based on prevailing crew makeup practices in Alaska and apply to work 
performed regardless of either the quality of the work performed by the employee or the titles or classifications 
which may be assigned to individual employees. 
 
 
FRINGE BENEFIT PLANS 
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 
 
Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those 
requirements of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least 
monthly.  Contractors who pay fringe benefits to a plan must ensure the plan is one approved by the Internal 
Revenue Service and that the plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to 
be credited toward the prevailing wage obligation. 
 
 
SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker 
classification if the work to be performed does not conform to traditional public construction for which a 
prevailing wage rate has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate 
determinations must be in writing and filed with the Commissioner at least 30 days before the award of the 
contract.  An applicant for a special wage rate determination shall have the responsibility to support the necessity 
for the special rate.  An application for a special wage rate determination filed under this section must contain: 
 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to 

support the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 

 
Requests made pursuant to the above should be addressed to: 
 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards and Safety Division 
Wage and Hour Administration 

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-  

Email: statewide.wagehour@alaska.gov 
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DEPARTMENT OF LABOR and WORKFORCE DEVELOPMENT 
ALASKA EMPLOYMENT PREFERENCE INFORMATION 

 
By authority of AS 36.10.150 and 8 AAC 30.064, the Commissioner of Labor and Workforce Development has 
determined the State of Alaska to be a Zone of Underemployment. A Zone of Underemployment requires that 
Alaska residents who are eligible under AS 36.10.140 be given a minimum of 90 percent employment preference on 
public works contracts throughout the state in certain job classifications. This 90 percent Alaska resident hiring 
preference applies on a project-by-project, craft-by-craft or occupational basis and must be met each 
workweek by each contractor/subcontractor in each of the following classifications: 
 
Boilermakers Electricians Laborers  Roofers 
Bricklayers 
Carpenters 

Engineers & Architects 
Equipment Operators 

Mechanics  
Millwrights 

Sheet Metal Workers 
Surveyors 

Cement Masons 
Culinary Workers 

Foremen & Supervisors 
Insulation Workers 

Painters 
Piledriving Occupations 

Truck Drivers 
Tug Boat Workers 

 Ironworkers Plumbers & Pipefitters Welders 
    
This determination became effective July 1, 2017, and remains in effect through June 30, 2019.  This determination 
will be applied to projects with a bid submission deadline on or after July 1, 2017 and to projects previously covered 
by the 2015 Alaska employment preference determination.  This will afford contractors an opportunity to consider 
the impacts of Alaska resident hire in their bids. 
 
The first person on a certified payroll in any classification is called the "first worker" and is not required to be an 
Alaskan resident. However, once the contractor adds any more workers in the classification, then all workers in the 
classification are counted, and the 90 percent calculation is applied to compute the number of required Alaskans to 
be in compliance. To compute the number of Alaskan residents required in a workweek in a particular classification, 
multiply the total number of workers in the classification by 90 percent. The result is then rounded down to the 
nearest whole number to determine the number of Alaskans that must be employed in that classification. 
 
If a worker works in more than one classification during a week, the classification in which they spent the most time 
would be counted for employment preference purposes. If the time is split evenly between two classifications, the 
worker is counted in both classifications. 
 
If you have difficulty meeting the 90 percent requirement, an approved waiver must be obtained before a non-Alaska 
resident is hired who would put the contractor/subcontractor out of compliance (8 AAC 30.081 (e) (f)).  The waiver 
process requires proof of an adequate search for qualified Alaskan workers. Qualified Alaska residents identified 
through the search must be hired before waivers for non-resident workers may be granted.  To apply for a waiver, 
contact the nearest Wage and Hour Office for instructions. 
 
Here is an example to apply the 90 percent requirement to four boilermaker workers. Multiply four workers by 90% 
and drop the fraction (.90 X 4 = 3.6 - .6 = 3). The remaining number is the number of Alaskan resident boilermakers 
required to be in compliance in that particular classification for that week. 
 
The penalties for being out of compliance are serious.  AS 36.10.100 (a) states "A contractor who violates a 
provision of this chapter shall have deducted from amounts due to the contractor under the contract the prevailing 
wages which should have been paid to a displaced resident and these amounts shall be retained by the contracting 
agency." If a contractor/subcontractor is found to be out of compliance, penalties accumulate until they come into 
compliance. 
 
Contractors are responsible for determining residency status. If you have difficulty determining whether a worker is 
an Alaska resident, you should contact the nearest Wage and Hour Office.  Contact Wage and Hour in Anchorage at 
(907) 269-4900, in Fairbanks at (907) 451-2886, or in Juneau at (907) 465-4842. 
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Alaska Department of Labor and Workforce Development  
Labor Standards and Safety Division 

Wage and Hour Administration 
Web site: http://labor.state.ak.us/lss/pamp600.htm 

 

               Anchorage                   Juneau                Fairbanks 

1251 Muldoon Road, Suite 113  PO Box 111149  Regional State Office Building 
Anchorage, Alaska 99504-2098  Juneau, Alaska 99811  675 7th Ave., Station J-1 
Phone: (907) 269-4900  Phone: (907) 465-4842  Fairbanks, Alaska 99701-4593 
    Phone: (907) 451-2886 
Email:  
statewide.wagehour@alaska.gov 

 Email:  
statewide.wagehour@alaska.gov 

 Email: 
statewide.wagehour@alaska.gov 

 
 

 
LABOR STANDARDS AND SAFETY NOTICE REQUESTS 

 
If you would like to receive Wage and Hour Administration or Mechanical Inspection regulation 
notices or publications information, they are available via electronic mail, by signing up in the 
GovDelivery System, https://public.govdelivery.com/accounts/AKDOL/subscriber/new and selecting 
topics LSS – Wage and Hour – Forms and Publications, LSS – Mechanical Inspection Regulations, or 
LSS – Wage and Hour Regulations. 
 
Publications are also available online at http://labor.alaska.gov/lss/home.htm 

 
 

 
 

DEBARMENT LIST 
 
 
AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all 
departments of the state government and to all political subdivisions of the state a list giving the names of persons 
who have disregarded their obligations to employees.” 
 
A person appearing on the following debarment list and a firm, corporation, partnership, or association in which 
the person has an interest may not work as a contractor or subcontractor on a public construction contract for the 
state or a political subdivision of the state for three years from the date of debarment. 
 
 
 
Company Name                                          Debarment Expires 
 
Tim Banach, Individual     February 23, 2021 
Boulder Creek Electric     February 23, 2021 
 

http://labor.state.ak.us/lss/pamp600.htm
https://public.govdelivery.com/accounts/AKDOL/subscriber/new
http://labor.alaska.gov/lss/home.htm


Laborers' & Mechanics' Minimum Rates of Pay

Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers
*See per diem note on last page

A0101 Boilermaker (journeyman) 46.13 8.57 16.42 1.65 3.50 0.34 76.61
VAC SAF

Bricklayers & Blocklayers
*See per diem note on last page

A0201 Blocklayer 40.81 9.83 8.50 0.55 0.15 0.74 60.58
L&M na

Bricklayer

Marble or Stone Mason

Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)

Terrazzo Worker

Tile Setter

A0202 Tuck Pointer Caulker 40.81 9.83 8.50 0.55 0.15 0.74 60.58
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 34.79 9.83 8.50 0.55 0.15 0.74 54.56
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 38.83 9.83 8.50 0.55 0.15 0.74 58.60
L&M na

Carpenters, Statewide
*See per diem note on last page

A0301 Carpenter (journeyman) 38.34 10.08 14.63 0.95 0.10 0.10 64.20
L&M SAF

Lather/Drywall/Acoustical

Cement Masons, Region I (North of N63 latitude)
*See per diem note on last page

N0401 Group I, including: 38.13 8.70 11.80 1.18 0.10 0.00 59.91
L&M na

Application of Sealing Compound

Application of Underlayment

Building, General

Cement Mason (journeyman)

Concrete

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 1Issue 38, Effective May 1, 2019



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region I (North of N63 latitude)
*See per diem note on last page

N0401 Group I, including: 38.13 8.70 11.80 1.18 0.10 0.00 59.91
L&M na

Concrete Paving

Curb & Gutter, Sidewalk

Curing of All Concrete

Grouting & Caulking of Tilt-Up Panels

Grouting of All Plates

Patching Concrete

Screed Pin Setter

Spackling/Skim Coating

N0402 Group II, including: 38.13 8.70 11.80 1.18 0.10 0.00 59.91
L&M na

Form Setter

N0403 Group III, including: 38.13 8.70 11.80 1.18 0.10 0.00 59.91
L&M na

Concrete Saw (self-powered)

Curb & Gutter Machine

Floor Grinder

Pneumatic Power Tools

Power Chipping & Bushing

Sand Blasting Architectural Finish

Screed & Rodding Machine Operator

Troweling Machine Operator

N0404 Group IV, including: 38.13 8.70 11.80 1.18 0.10 0.00 59.91
L&M na

Application of All Composition Mastic

Application of All Epoxy Material

Application of All Plastic Material

Finish Colored Concrete

Gunite Nozzleman

Hand Powered Grinder

Tunnel Worker

N0405 Group V, including: 38.13 8.70 11.80 1.18 0.10 0.00 59.91
L&M na

Plasterer

Cement Masons, Region II (South of N63 latitude)
*See per diem note on last page

S0401 Group I, including: 37.88 8.70 11.80 1.18 0.10 0.00 59.66
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region II (South of N63 latitude)
*See per diem note on last page

S0401 Group I, including: 37.88 8.70 11.80 1.18 0.10 0.00 59.66
L&M na

Application of Sealing Compound

Application of Underlayment

Building, General

Cement Mason (journeyman)

Concrete

Concrete Paving

Curb & Gutter, Sidewalk

Curing of All Concrete

Grouting & Caulking of Tilt-Up Panels

Grouting of All Plates

Patching Concrete

Screed Pin Setter

Spackling/Skim Coating

S0402 Group II, including: 37.88 8.70 11.80 1.18 0.10 0.00 59.66
L&M na

Form Setter

S0403 Group III, including: 37.88 8.70 11.80 1.18 0.10 0.00 59.66
L&M na

Concrete Saw (self-powered)

Curb & Gutter Machine

Floor Grinder

Pneumatic Power Tools

Power Chipping & Bushing

Sand Blasting Architectural Finish

Screed & Rodding Machine Operator

Troweling Machine Operator

S0404 Group IV, including: 37.88 8.70 11.80 1.18 0.10 0.00 59.66
L&M na

Application of All Composition Mastic

Application of All Epoxy Material

Application of All Plastic Material

Finish Colored Concrete

Gunite Nozzleman

Hand Powered Grinder

Tunnel Worker

S0405 Group V, including: 37.88 8.70 11.80 1.18 0.10 0.00 59.66
L&M na

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Culinary Workers

A0501 Baker/Cook 28.37 7.40 6.97 0.00 0.07 0.00 42.81
LEG na

A0503 General Helper 25.05 7.40 6.97 0.00 0.07 0.00 39.49
LEG na

Housekeeper

Janitor

Kitchen Helper

A0504 Head Cook 28.97 7.40 6.97 0.00 0.07 0.00 43.41
LEG na

A0505 Head Housekeeper 25.45 7.40 6.97 0.00 0.07 0.00 39.89
LEG na

Head Kitchen Help

Dredgemen
*See per diem note on last page

A0601 Assistant Engineer 39.76 10.00 12.50 1.00 0.10 0.05 63.41
L&M na

Craneman

Electrical Generator Operator (primary pump/power barge/dredge)

Engineer

Welder

A0602 Assistant Mate (deckhand) 38.60 10.00 12.50 1.00 0.10 0.05 62.25
L&M na

A0603 Fireman 39.04 10.00 12.50 1.00 0.10 0.05 62.69
L&M na

A0605 Leverman Clamshell 42.29 10.00 12.50 1.00 0.10 0.05 65.94
L&M na

A0606 Leverman Hydraulic 40.53 10.00 12.50 1.00 0.10 0.05 64.18
L&M na

A0607 Mate & Boatman 39.76 10.00 12.50 1.00 0.10 0.05 63.41
L&M na

A0608 Oiler (dredge) 39.04 10.00 12.50 1.00 0.10 0.05 62.69
L&M na

Electricians
*See per diem note on last page

A0701 Inside Cable Splicer 40.03 13.64 13.84 0.95 0.20 0.15 68.81
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians
*See per diem note on last page

A0702 Inside Journeyman Wireman, including: 39.70 13.64 14.08 0.95 0.20 0.15 68.72
L&M LEG

Technicians (including use of drones in electrical construction)

A0703 Power Cable Splicer 56.05 13.64 18.87 0.95 0.20 0.15 89.86
L&M LEG

A0704 Tele Com Cable Splicer 49.28 13.64 16.13 0.95 0.20 0.15 80.35
L&M LEG

A0705 Power Journeyman Lineman, including: 54.30 13.64 18.82 0.95 0.20 0.15 88.06
L&M LEG

Power Equipment Operator

Technician (including use of drones in electrical construction)

A0706 Tele Com Journeyman Lineman, including: 47.53 13.64 16.08 0.95 0.20 0.15 78.55
L&M LEG

Technician (including use of drones in telecommunications construction)

Tele Com Equipment Operator

A0707 Straight Line Installer - Repairman 47.53 13.64 16.08 0.95 0.20 0.15 78.55
L&M LEG

A0708 Powderman 52.30 13.64 18.76 0.95 0.20 0.15 86.00
L&M LEG

A0710 Material Handler 26.57 13.07 4.80 0.15 0.15 0.15 44.89
L&M LEG

A0712 Tree Trimmer Groundman 27.54 13.64 12.23 0.15 0.15 0.15 53.86
L&M LEG

A0713 Journeyman Tree Trimmer 36.21 13.64 12.49 0.15 0.15 0.15 62.79
L&M LEG

A0714 Vegetation Control Sprayer 39.66 13.64 12.59 0.15 0.15 0.15 66.34
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 38.28 13.64 13.79 0.95 0.20 0.15 67.01
L&M LEG

Elevator Workers
*See per diem note on last page

A0802 Elevator Constructor 40.06 15.58 17.51 0.62 0.42 4.44 78.63
L&M VAC

A0803 Elevator Constructor Mechanic 57.23 15.58 17.51 0.62 0.42 6.35 97.71
L&M VAC

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Heat & Frost Insulators/Asbestos Workers
*See per diem note on last page

A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0904 Insulator, Group II 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

A0905 Fire Stop 38.68 9.24 11.01 1.20 0.12 0.00 60.25
SAF na

IronWorkers
*See per diem note on last page

A1101 Ironworkers, including: 37.90 8.73 21.18 1.57 0.20 0.36 69.94
L&M IAF

Bender Operators

Bridge & Structural

Machinery Mover

Ornamental

Reinforcing

Rigger

Sheeter

Signalman

Stage Rigger

Toxic Haz-Mat Work

Welder

A1102 Helicopter 38.90 8.73 21.18 1.57 0.20 0.36 70.94
L&M IAF

Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 34.40 8.73 20.93 1.47 0.20 0.36 66.09
L&M IAF

Guard Rail Installer

A1104 Guard Rail Layout Man 35.14 8.73 20.93 1.47 0.20 0.36 66.83
L&M IAF

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1201 Group I, including: 30.71 8.70 17.31 1.30 0.20 0.20 58.42
L&M LEG

Asphalt Worker (shovelman, plant crew)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1201 Group I, including: 30.71 8.70 17.31 1.30 0.20 0.20 58.42
L&M LEG

Brush Cutter

Camp Maintenance Laborer

Carpenter Tender or Helper

Choke Setter, Hook Tender, Rigger, Signalman

Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)

Crusher Plant Laborer

Demolition Laborer

Ditch Digger

Dumpman

Environmental Laborer (hazard/toxic waste, oil spill)

Fence Installer

Fire Watch Laborer

Flagman

Form Stripper

General Laborer

Guardrail Laborer, Bridge Rail Installer

Hydro-seeder Nozzleman

Laborer, Building

Landscaper or Planter

Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)

Material Handler

Pneumatic or Power Tools

Portable or Chemical Toilet Serviceman

Pump Man or Mixer Man

Railroad Track Laborer

Sandblast, Pot Tender

Saw Tender

Slurry Work

Steam Cleaner Operator

Steam Point or Water Jet Operator

Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)

Tank Cleaning

Utiliwalk & Utilidor Laborer

Watchman (construction projects)

Window Cleaner

N1202 Group II, including: 31.71 8.70 17.31 1.30 0.20 0.20 59.42
L&M LEG

Burning & Cutting Torch

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1202 Group II, including: 31.71 8.70 17.31 1.30 0.20 0.20 59.42
L&M LEG

Cement or Lime Dumper or Handler (sack or bulk)

Certified Erosion Sediment Control Lead (CESCL Laborer)

Choker Splicer

Chucktender (wagon, air-track & hydraulic drills)

Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)

Culvert Pipe Laborer

Cured Inplace Pipelayer

Environmental Laborer (asbestos, marine work)

Floor Preparation, Core Drilling

Foam Gun or Foam Machine Operator

Green Cutter (dam work)

Gunite Operator

Hod Carrier

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator

Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)

Mason Tender &  Mud Mixer (sewer work)

Pilot Car

Pipelayer Helper

Plasterer, Bricklayer & Cement Finisher Tender

Powderman Helper

Power Saw Operator

Railroad Switch Layout Laborer

Sandblaster

Scaffold Building & Erecting

Sewer Caulker

Sewer Plant Maintenance Man

Thermal Plastic Applicator

Timber Faller, Chainsaw Operator, Filer

Timberman

N1203 Group III, including: 32.61 8.70 17.31 1.30 0.20 0.20 60.32
L&M LEG

Bit Grinder

Camera/Tool/Video Operator

Guardrail Machine Operator

High Rigger & Tree Topper

High Scaler

Multiplate

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1203 Group III, including: 32.61 8.70 17.31 1.30 0.20 0.20 60.32
L&M LEG

Plastic Welding

Slurry Seal Squeegee Man

Traffic Control Supervisor

Welding Certified (in connection with laborer's work)

N1204 Group IIIA 35.89 8.70 17.31 1.30 0.20 0.20 63.60
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down

Drill Doctor (in the field)

Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayers

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

Traffic Control Supervisor, DOT Qualified

N1205 Group IV 20.28 8.70 17.31 1.30 0.20 0.20 47.99
L&M LEG

Final Building Cleanup

Permanent Yard Worker

N1206 Group IIIB 39.68 5.99 17.31 1.30 0.20 0.20 64.68
L&M LEG

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)

Stake Hopper

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 30.71 8.70 17.31 1.30 0.20 0.20 58.42
L&M LEG

Asphalt Worker (shovelman, plant crew)

Brush Cutter

Camp Maintenance Laborer

Carpenter Tender or Helper

Choke Setter, Hook Tender, Rigger, Signalman

Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)

Crusher Plant Laborer

Demolition Laborer

Ditch Digger

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 30.71 8.70 17.31 1.30 0.20 0.20 58.42
L&M LEG

Dumpman

Environmental Laborer (hazard/toxic waste, oil spill)

Fence Installer

Fire Watch Laborer

Flagman

Form Stripper

General Laborer

Guardrail Laborer, Bridge Rail Installer

Hydro-seeder Nozzleman

Laborer, Building

Landscaper or Planter

Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)

Material Handler

Pneumatic or Power Tools

Portable or Chemical Toilet Serviceman

Pump Man or Mixer Man

Railroad Track Laborer

Sandblast, Pot Tender

Saw Tender

Slurry Work

Steam Cleaner Operator

Steam Point or Water Jet Operator

Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)

Tank Cleaning

Utiliwalk & Utilidor Laborer

Watchman (construction projects)

Window Cleaner

S1202 Group II, including: 31.71 8.70 17.31 1.30 0.20 0.20 59.42
L&M LEG

Burning & Cutting Torch

Cement or Lime Dumper or Handler (sack or bulk)

Certified Erosion Sediment Control Lead (CESCL Laborer)

Choker Splicer

Chucktender (wagon, air-track & hydraulic drills)

Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)

Culvert Pipe Laborer

Cured Inplace Pipelayer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1202 Group II, including: 31.71 8.70 17.31 1.30 0.20 0.20 59.42
L&M LEG

Environmental Laborer (asbestos, marine work)

Floor Preparation, Core Drilling

Foam Gun or Foam Machine Operator

Green Cutter (dam work)

Gunite Operator

Hod Carrier

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator

Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)

Mason Tender &  Mud Mixer (sewer work)

Pilot Car

Pipelayer Helper

Plasterer, Bricklayer & Cement Finisher Tender

Powderman Helper

Power Saw Operator

Railroad Switch Layout Laborer

Sandblaster

Scaffold Building & Erecting

Sewer Caulker

Sewer Plant Maintenance Man

Thermal Plastic Applicator

Timber Faller, Chainsaw Operator, Filer

Timberman

S1203 Group III, including: 32.61 8.70 17.31 1.30 0.20 0.20 60.32
L&M LEG

Bit Grinder

Camera/Tool/Video Operator

Guardrail Machine Operator

High Rigger & Tree Topper

High Scaler

Multiplate

Plastic Welding

Slurry Seal Squeegee Man

Traffic Control Supervisor

Welding Certified (in connection with laborer's work)

S1204 Group IIIA 35.89 8.70 17.31 1.30 0.20 0.20 63.60
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down

Drill Doctor (in the field)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1204 Group IIIA 35.89 8.70 17.31 1.30 0.20 0.20 63.60
L&M LEG

Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayers

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

Traffic Control Supervisor, DOT Qualified

S1205 Group IV 20.28 8.70 17.31 1.30 0.20 0.20 47.99
L&M LEG

Final Building Cleanup

Permanent Yard Worker

S1206 Group IIIB 39.68 5.99 17.31 1.30 0.20 0.20 64.68
L&M LEG

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)

Stake Hopper

Millwrights
*See per diem note on last page

A1251 Millwright (journeyman) 36.99 10.08 12.28 1.00 0.40 0.05 60.80
L&M na

A1252 Millwright Welder 37.99 10.08 12.28 1.00 0.40 0.05 61.80
L&M na

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1301 Group I, including: 32.29 8.21 12.70 1.08 0.07 0.00 54.35
L&M na

Brush

General Painter

Hand Taping

Hazardous Material Handler

Lead-Based Paint Abatement

Roll

N1302 Group II, including: 32.81 8.21 12.70 1.08 0.07 0.00 54.87
L&M na

Bridge Painter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1302 Group II, including: 32.81 8.21 12.70 1.08 0.07 0.00 54.87
L&M na

Epoxy Applicator

General Drywall Finisher

Hand/Spray Texturing

Industrial Coatings Specialist

Machine/Automatic Taping

Pot Tender

Sandblasting

Specialty Painter

Spray

Structural Steel Painter

Wallpaper/Vinyl Hanger

N1304 Group IV, including: 39.78 8.21 15.23 1.05 0.05 0.00 64.32
na na

Glazier

Storefront/Automatic Door Mechanic

N1305 Group V, including: 29.13 8.21 5.02 0.83 0.07 0.00 43.26
na na

Carpet Installer

Floor Coverer

Heat Weld/Cove Base

Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1301 Group I, including : 30.13 8.21 12.85 1.08 0.07 0.00 52.34
L&M na

Brush

General Painter

Hand Taping

Hazardous Material Handler

Lead-Based Paint Abatement

Roll

Spray

S1302 Group II, including : 31.38 8.21 12.85 1.08 0.07 0.00 53.59
L&M na

General Drywall Finisher

Hand/Spray Texturing

Machine/Automatic Taping

Wallpaper/Vinyl Hanger

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1303 Group III, including : 31.48 8.21 12.85 1.08 0.07 0.00 53.69
L&M na

Bridge Painter

Epoxy Applicator

Industrial Coatings Specialist

Pot Tender

Sandblasting

Specialty Painter

Structural Steel Painter

S1304 Group IV, including: 39.99 8.21 14.27 1.08 0.07 0.00 63.62
L&M na

Glazier

Storefront/Automatic Door Mechanic

S1305 Group V, including: 29.13 8.21 5.02 0.83 0.07 0.00 43.26
L&M na

Carpet Installer

Floor Coverer

Heat Weld/Cove Base

Linoleum/Soft Tile Installer

Piledrivers
*See per diem note on last page

A1401 Piledriver 38.34 10.08 14.63 0.95 0.10 0.10 64.20
L&M IAF

Assistant Dive Tender

Carpenter/Piledriver

Rigger

Sheet Stabber

Skiff Operator

A1402 Piledriver-Welder/Toxic Worker 39.34 10.08 14.63 0.95 0.10 0.10 65.20
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 42.65 10.08 14.63 0.95 0.10 0.10 68.51
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) **See note on last page 82.45 10.08 14.63 0.95 0.10 0.10 108.31
L&M IAF

A1405 Diver (standby) **See note on last page 42.65 10.08 14.63 0.95 0.10 0.10 68.51
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Piledrivers
*See per diem note on last page

A1406 Dive Tender **See note on last page 41.65 10.08 14.63 0.95 0.10 0.10 67.51
L&M IAF

A1407 Welder (American Welding Society, Certified Welding Inspector) 43.90 10.08 14.63 0.95 0.10 0.10 69.76
L&M IAF

Plumbers, Region I (North of N63 latitude)
*See per diem note on last page

N1501 Journeyman Pipefitter 41.46 8.25 16.90 1.25 0.65 0.00 68.51
L&M S&L

Plumber

Welder

Plumbers, Region II (South of N63 latitude)
*See per diem note on last page

S1501 Journeyman Pipefitter 39.00 10.33 15.02 1.35 0.20 0.00 65.90
L&M na

Plumber

Welder

Plumbers, Region IIA (1st Judicial District)
*See per diem note on last page

X1501 Journeyman Pipefitter 38.02 13.37 11.25 2.50 0.24 0.00 65.38
L&M na

Plumber

Welder

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 40.53 10.00 12.50 1.00 0.10 0.05 64.18
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish

Back Filler

Barrier Machine (Zipper)

Beltcrete with Power Pack & similar conveyors

Bending Machine

Boat Coxswain

Bulldozer

Cableways, Highlines & Cablecars

Cleaning Machine

Coating Machine

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 40.53 10.00 12.50 1.00 0.10 0.05 64.18
L&M na

Concrete Hydro Blaster

Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))

(a) Hydralifts or Transporters, (all track or truck type)

(b) Derricks
(c) Overhead

Crushers

Deck Winches, Double Drum

Ditching or Trenching Machine (16 inch or over)

Drag Scraper, Yarder, and similar types

Drilling Machines, Core, Cable, Rotary and Exploration

Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine

Helicopters

Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat

Hydro Ax, Feller Buncher  & similar

Hydro Excavation (Vac-Truck and Similar)

Licensed Line & Grade

Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)

(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Material Transfer Vehicle (Elevating Grader, Pickup Machine, and 
similar types)

Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer

Micro Tunneling Machine

Mixers: Mobile type with hoist combination

Motor Patrol Grader

Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield

Off-Road Hauler (including Articulating and Haul Trucks)

Operator on Dredges

Piledriver Engineer, L.B. Foster, Puller or similar paving breaker

Plant Operator (Asphalt & Concrete)

Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)

Remote Controlled Equipment

Scraper (through 40 yards)

Service Oiler/Service Engineer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 40.53 10.00 12.50 1.00 0.10 0.05 64.18
L&M na

Shot Blast Machine

Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)

Sideboom (under 45 tons)

Spreaders Topside (Asphalt Paver, Slurry machine, and similar types)

Sub Grader (Gurries, Reclaimer & similar types)

Tack Tractor

Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter

Wate Kote Machine

A1602 Group IA, including: 42.29 10.00 12.50 1.00 0.10 0.05 65.94
L&M na

Camera/Tool/Video Operator (Slipline)

Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)

Cranes (over 45 tons or 150 feet including jib & attachments)

(a) Clamshells & Draglines (over 3 yards)

(b) Tower Cranes
Licensed Water/Waste Water Treatment Operator

Loaders (over 5 yards)

Motor Patrol Grader, Dozer, Grade Tractor, Roto-Mill/Profiler (finish: 
when finishing to final grade and/or to hubs, or for asphalt)

Power Plants (1000 k.w. & over)

Quad

Scrapers (over 40 yards)

Screed

Shovels, Backhoes, Excavators with all attachments (over 3 yards)

Sidebooms (over 45 tons)

Slip Form Paver, C.M.I. & similar types

A1603 Group II, including: 39.76 10.00 12.50 1.00 0.10 0.05 63.41
L&M na

Boiler - Fireman

Cement Hogs & Concrete Pump Operator

Conveyors (except those listed in Group I)

Grade Checker

Hoists on Steel Erection, Towermobiles & Air Tuggers

Horizontal/Directional Drill Locator

Licensed Grade Technician

Locomotives, Rod & Geared Engines

Mixers

Screening, Washing Plant

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1603 Group II, including: 39.76 10.00 12.50 1.00 0.10 0.05 63.41
L&M na

Sideboom (cradling rock drill, regardless of size)

Skidder

Trenching Machines (under 16 inches)

Water/Waste Water Treatment Operator

A1604 Group III, including: 39.04 10.00 12.50 1.00 0.10 0.05 62.69
L&M na

"A" Frame Trucks, Deck Winches

Bombardier (tack or tow rig)

Boring Machine

Brooms, Power (sweeper, elevator, vacuum, or similar)

Bump Cutter

Compressor

Farm Tractor

Forklift, Industrial Type

Gin Truck or Winch Truck (with poles when used for hoisting)

Hoists, Air Tuggers, Elevators

Loaders:

(a) Elevating-Athey, Barber Greene & similar types

(b) Forklifts or Lumber Carrier (on construction job sites)

(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders

Mechanics, Light Duty

Oil, Blower Distribution

Posthole Digger, Mechanical

Pot Fireman (power agitated)

Power Plant, Turbine Operator, (under 200 k.w.)

Pumps, Water

Roller (other than Asphalt)

Saws, Concrete

Skid Hustler

Skid Steer (with all attachments)

Stake Hopper

Straightening Machine

Tow Tractor

A1605 Group IV, including: 32.83 10.00 12.50 1.00 0.10 0.05 56.48
L&M na

Crane Assistant Engineer/Rig Oiler

Drill Helper

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1605 Group IV, including: 32.83 10.00 12.50 1.00 0.10 0.05 56.48
L&M na

Parts & Equipment Coordinator

Spotter

Steam Cleaner

Swamper (on trenching machines or shovel type equipment)

Roofers
*See per diem note on last page

A1701 Roofer & Waterproofer 44.62 11.75 3.41 0.81 0.10 0.03 60.72
L&M na

A1702 Roofer Material Handler 31.23 11.75 3.41 0.81 0.10 0.03 47.33
L&M na

Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page

N1801 Sheet Metal Journeyman 47.74 10.80 13.11 1.45 0.12 0.00 73.22
L&M na

Air Balancing and duct cleaning of HVAC systems

Brazing, soldering or welding of metals

Demolition of sheet metal HVAC systems

Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work

Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment

Fabrication and installation of louvers and hoods

Fabrication and installation of sheet metal lagging

Fabrication and installation of stainless steel commercial or industrial 
food service equipment

Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work

Metal lavatory partitions

Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work

Sheet Metal shelving

Sheet Metal venting, chimneys and breaching

Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman 42.70 10.80 13.49 1.68 0.43 0.00 69.10
L&M na

Air Balancing and duct cleaning of HVAC systems

Brazing, soldering or welding of metals

Demolition of sheet metal HVAC systems

Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work

Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment

Fabrication and installation of louvers and hoods

Fabrication and installation of sheet metal lagging

Fabrication and installation of stainless steel commercial or industrial 
food service equipment

Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work

Metal lavatory partitions

Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work

Sheet Metal shelving

Sheet Metal venting, chimneys and breaching

Skylight installation

Sprinkler Fitters
*See per diem note on last page

A1901 Sprinkler Fitter 47.25 10.02 15.95 0.52 0.25 0.00 73.99
L&M na

Surveyors
*See per diem note on last page

A2001 Chief of Parties 43.16 10.83 12.14 1.15 0.10 0.00 67.38
L&M na

A2002 Party Chief 41.57 10.83 12.14 1.15 0.10 0.00 65.79
L&M na

A2003 Line & Grade Technician/Office Technician/GPS, Drones 40.97 10.83 12.14 1.15 0.10 0.00 65.19
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain 
Person)/Stake Hop/Grademan

38.85 10.83 12.14 1.15 0.10 0.00 63.07
L&M na

A2006 Chain Person (for crews with more than 2 people) 34.51 10.83 12.14 1.15 0.10 0.00 58.73
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2101 Group I, including: 39.94 10.83 12.14 1.15 0.10 0.00 64.16
L&M na

Air/Sea Traffic Controllers

Ambulance/Fire Truck Driver (EMT certified)

Boat Coxswain

Captains & Pilots (air & water)

Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 40 yards up to & including 60 yards

Helicopter Transporter

Liquid Vac Truck/Super Vac Truck

Lowboys (including attached trailers & jeeps up to & including 8 axles)

Material Coordinator or Purchasing Agent

Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)

Semi with Double Box Mixer

Tireman, Heavy Duty/Fueler

Water Wagon (250 Bbls and above)

A2102 Group 1A including: 41.21 10.83 12.14 1.15 0.10 0.00 65.43
L&M na

Dump Trucks (including rockbuggy, side dump, belly dump & trucks 
with pups) over 60 yards up to & including 100 yards (over 100 yards to 
be negotiated)

Jeeps (driver under load)

Lowboys, including tractor attached trailers & jeeps, 9 axles, up to & 
including 12 axles (over 12 axles or 150 tons to be negotiated)

A2103 Group II, including: 38.68 10.83 12.14 1.15 0.10 0.00 62.90
L&M na

All Deltas, Commanders, Rollagons, & similar equipment

Batch Trucks (8 yards & up)

Batch Trucks (up to & including 7 yards)

Boom Truck/Knuckle Truck (over 5 tons)

Cacasco Truck/Heat Stress Truck

Construction and Material Safety Technician

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 20 yards up to & including 40 yards

Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)

Mechanics

Oil Distributor Driver

Partsman

Ready-mix (up to & including 12 yards)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2103 Group II, including: 38.68 10.83 12.14 1.15 0.10 0.00 62.90
L&M na

Stringing Truck

Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 37.86 10.83 12.14 1.15 0.10 0.00 62.08
L&M na

Boom Truck/Knuckle Truck (up to & including 5 tons)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 10 yards up to & including 20 yards

Expeditor (electrical & pipefitting materials)

Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)

Greaser - Shop

Semi or Truck & Trailer

Thermal Plastic Layout Technician

Traffic Control Technician

Trucks/Jeeps (push or pull)

A2105 Group IV, including: 37.28 10.83 12.14 1.15 0.10 0.00 61.50
L&M na

Air Cushion or similar type vehicle

All Terrain Vehicle

Buggymobile

Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)

Bus Operator (over 30 passengers)

Cement Spreader, Dry

Combination Truck-Fuel & Grease

Compactor (when pulled by rubber tired equipment)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) up to & including 10 yards

Dumpster

Expeditor (general)

Fire Truck/Ambulance Driver

Flat Beds, Dual Rear Axle

Foam Distributor Truck Dual Axle

Front End Loader with Fork

Grease Truck

Hydro Seeder, Dual Axle

Hyster Operators (handling bulk aggregate)

Loadmaster (air & water operations)

Lumber Carrier

Ready-mix, (up to & including 7 yards)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2105 Group IV, including: 37.28 10.83 12.14 1.15 0.10 0.00 61.50
L&M na

Rigger (air/water/oilfield)

Tireman, Light Duty

Track Truck Equipment

Truck Vacuum Sweeper

Warehouseperson

Water Truck (Below 250 Bbls)

Water Truck (straight)

Water Wagon, Semi

A2106 Group V, including: 36.52 10.83 12.14 1.15 0.10 0.00 60.74
L&M na

Buffer Truck

Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)

Bus Operator (up to 30 passengers)

Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)

Flat Beds, Single Rear Axle

Foam Distributor Truck Single Axle

Fuel Handler (station/bulk attendant)

Gear/Supply Truck

Gravel Spreader Box Operator on Truck

Hydro Seeders, Single axle

Pickups (pilot cars & all light-duty vehicles)

Rigger/Swamper

Tack Truck

Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2201 Group I, including: 33.78 8.70 17.31 1.30 0.20 0.20 61.49
L&M LEG

Brakeman

Mucker

Nipper

Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)

Topman & Bull Gang

Tunnel Track Laborer

N2202 Group II, including: 34.88 8.70 17.31 1.30 0.20 0.20 62.59
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2202 Group II, including: 34.88 8.70 17.31 1.30 0.20 0.20 62.59
L&M LEG

Burning & Cutting Torch

Certified Erosion Sediment Control Lead (CESCL Laborer)

Concrete  Laborer

Floor Preparation, Core Drilling

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator

Nozzlemen, Pumpcrete or Shotcrete

Pipelayer Helper

N2203 Group III, including: 35.87 8.70 17.31 1.30 0.20 0.20 63.58
L&M LEG

Miner

Retimberman

N2204 Group IIIA, including: 39.48 8.70 17.31 1.30 0.20 0.20 67.19
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down

Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayer

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N2206 Group IIIB, including: 43.65 5.99 17.31 1.30 0.20 0.20 68.65
L&M LEG

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)

Stake Hopper

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2201 Group I, including: 33.78 8.70 17.31 1.30 0.20 0.20 61.49
L&M LEG

Brakeman

Mucker

Nipper

Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)

Topman & Bull Gang

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2201 Group I, including: 33.78 8.70 17.31 1.30 0.20 0.20 61.49
L&M LEG

Tunnel Track Laborer

S2202 Group II, including: 34.88 8.70 17.31 1.30 0.20 0.20 62.59
L&M LEG

Burning & Cutting Torch

Certified Erosion Sediment Control Lead (CESCL Laborer)

Concrete  Laborer

Floor Preparation, Core Drilling

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator

Nozzlemen, Pumpcrete or Shotcrete

Pipelayer Helper

S2203 Group III, including: 35.87 8.70 17.31 1.30 0.20 0.20 63.58
L&M LEG

Miner

Retimberman

S2204 Group IIIA, including: 39.48 8.70 17.31 1.30 0.20 0.20 67.19
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down

Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayer

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

S2206 Group IIIB, including: 43.65 5.99 17.31 1.30 0.20 0.20 68.65
L&M LEG

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)

Stake Hopper

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

A2207 Group I 44.58 10.00 12.50 1.00 0.10 0.05 68.23
L&M na

A2208 Group IA 46.52 10.00 12.50 1.00 0.10 0.05 70.17
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

A2209 Group II 43.74 10.00 12.50 1.00 0.10 0.05 67.39
L&M na

A2210 Group III 42.94 10.00 12.50 1.00 0.10 0.05 66.59
L&M na

A2211 Group IV 36.11 10.00 12.50 1.00 0.10 0.05 59.76
L&M na

* Per diem is an established practice for this classification. This means that per diem is an allowable alternative to board and 
lodging if all criteria are met. See 8 AAC 30.051-08 AAC 30.056, and the per diem information on page vii of this Pamphlet.

** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours 
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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2019 Water System Improvements  01 10 00-1 

June 2019  SUMMARY 

   

   

   

SECTION 01 10 00 

SUMMARY 

PART 1 -  GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Contract description. 

2. Work by Owner or others. 

3. Owner-furnished products. 

4. Contractor's use of Site. 

5. Work sequence. 

6. Specification conventions. 

7. Project specifications. 

1.2 CONTRACT DESCRIPTION 

A. Work of the Project includes furnishing and installing 2,103 feet of 8-inch ductile iron pipe 

water main; 105 feet of 10-inch ductile iron pipe water main; 20 gate valves; 317 feet of 1-

inch water service lines; 169 feet of 2-inch water services lines; 1,360 tons of trench backfill; 

1,360 tons of bedding material; 6,100 tons of classified fill and backfill; 400 tons of leveling 

course; disposal of 5,000 cubic yards of surplus material; remove and replace 800 square yards 

of asphalt; and other miscellaneous items of work. 

B. Perform Work of Contract under unit bid costs in accordance with the Contract with Owner 

and according to Conditions of Contract. 

1.3 OWNER-FURNISHED PRODUCTS 

A. None. 

1.4 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Construction Operations: 

1. Noisy and Disruptive Operations shall not exceed 60 dBA measured at the closest 

occupied property line. 

B. Construction Plan: Before start of construction, submit three copies of the construction plan 

detailing access to Work, use of Site, and utility outages for acceptance by Owner. After 

acceptance of plan, construction operations shall comply with accepted plan unless deviations 

are accepted by Owner in writing. 
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1.5 WORK SEQUENCE 

A. Construct Work in stages during construction period. Coordinate construction schedule and 

operations with Owner. 

B. Coordinate work with DOT’s Dillingham Street Rehabilitation Project. Work on Kankanak 

Road may not begin until Spring of 2020. 

C. Sequencing of Construction Plan: Before start of construction, submit three copies of 

construction plan detailing sequence of events for completing the project for acceptance by 

Owner. After acceptance of plan, construction sequencing shall comply with accepted plan 

unless deviations are accepted by Owner in writing. 

1.6 SPECIFICATION CONVENTIONS 

A. These Specifications are written in imperative mood and streamlined form. This imperative 

language is directed to Contractor unless specifically noted otherwise. The words "shall be" 

are included by inference where a colon (:) is used within sentences or phrases. 

1.7 PROJECT SPECIFICATIONS 

A. This project is subject to and hereby incorporates by reference the following standards: 

1. Municipality of Anchorage Standard Specifications (MASS), 2015 Edition 

2. Anchorage Water and Wastewater Utility – Design and Construction Practices Manual 

(DCPM), 2018 Edition 

B. All references to “Engineer” in the Municipality of Anchorage Standard Specifications, 2015 

Edition shall refer to “Engineer” as defined Section 00 72 00 General Conditions. 

C. All references to “Municipality of Anchorage” in the Municipality of Anchorage Standard 

Specifications (MASS), 2015 Edition shall be changed to read “City of Dillingham.” 

D. All references to “Anchorage Water and Wastewater Utility” and/or “AWWU” in 

Municipality of Anchorage Standard Specifications (MASS), 2015 Edition shall be changed to 

read “City of Dillingham.”  

E. All references to work performed by Anchorage Water and Wastewater Utility (AWWU) in 

Municipality of Anchorage Standard Specifications (MASS), 2015 Edition shall be 

disregarded; the Contractor is responsible for all work required to complete the Project. 

F. Section 00 72 00 General Conditions, and the other Sections of this Project Manual, shall take 

precedence over Division 10 – General Provisions of the Municipality of Anchorage Standard 

Specifications (MASS), 2015 Edition. 
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PART 2 -  PRODUCTS - Not Used 

PART 3 -  EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 30 00 

ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Coordination and Project conditions. 

B. Preconstruction meeting. 

C. Site mobilization meeting. 

D. Progress meetings. 

E. Preinstallation meetings. 

F. Closeout meeting. 

G. Alteration procedures. 

1.2 COORDINATION AND PROJECT CONDITIONS 

A. Coordinate scheduling, submittals, and Work of various Sections of Project Manual to ensure 

efficient and orderly sequence of installation of interdependent construction elements. 

B. Coordination Meetings: In addition to other meetings specified in this Section, hold 

coordination meetings with personnel and Subcontractors to ensure coordination of Work. 

C. Coordinate completion and clean-up of Work of separate Sections in preparation for 

Substantial Completion. 

1.3 PRECONSTRUCTION MEETING 

A. Owner will schedule and preside over meeting after Notice of Award. 

B. Attendance Required: Engineer, Owner, Construction Manager, major Subcontractors, and 

Contractor. 

C. Minimum Agenda: 

1. Execution of Owner-Contractor Agreement. 

2. Submission of executed bonds and insurance certificates. 

3. Distribution of Contract Documents. 

4. Submission of list of Subcontractors, list of products, schedule of values, and Progress 

Schedule. 

5. Designation of personnel representing parties in Contract and Engineer. 

6. Communication procedures. 

7. Procedures and processing of requests for interpretations, field decisions, field orders, 

submittals, substitutions, Applications for Payments, proposal request, Change Orders, 

and Contract closeout procedures. 
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8. Scheduling. 

9. Critical Work sequencing. 

10. Scheduling activities of special inspections. 

D. Construction Manager: Record minutes and distribute copies to participants within two days 

after meeting, Engineer, Owner, and those affected by decisions made. 

1.4 SITE MOBILIZATION MEETING 

A. Owner will schedule and preside over meeting at Project Site prior to Contractor occupancy. 

The site meeting and preconstruction meeting will be held concurrently. 

B. Minimum Agenda: 

1. Use of premises by Owner and Contractor. 

2. Owner's requirements. 

3. Temporary utilities. 

4. Security and housekeeping procedures. 

5. Schedules. 

6. Procedures for testing. 

7. Procedures for maintaining record documents. 

C. Construction Manager: Record minutes and distribute copies to participants within two days 

after meeting, to Engineer, Owner, and those affected by decisions made. 

1.5 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly 

intervals. 

B. Owner will make arrangements for meetings, prepare agenda with copies for participants, and 

preside over meetings. 

C. Attendance Required: Job superintendent, major Subcontractors, and Owner, as appropriate to 

agenda topics for each meeting. 

D. Minimum Agenda: 

1. Review minutes of previous meetings. 

2. Review of Work progress. 

3. Field observations, problems, and decisions. 

4. Identification of problems impeding planned progress. 

5. Review of submittal schedule and status of submittals. 

6. Review of off-Site fabrication and delivery schedules. 

7. Maintenance of Progress Schedule. 

8. Corrective measures to regain projected schedules. 

9. Planned progress during succeeding work period. 

10. Coordination of projected progress. 

11. Maintenance of quality and work standards. 

12. Effect of proposed changes on Progress Schedule and coordination. 

13. Other business relating to Work. 
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E. Construction Manager: Record minutes and distribute to participants and those affected by 

decisions made within two days after meeting. 

1.6 PREINSTALLATION MEETINGS 

A. When required in individual Specification Sections, convene preinstallation meetings at 

Project Site before starting Work of specific Section. 

B. Require attendance of parties directly affecting, or affected by, Work of specific Section. 

C. Notify Owner four days in advance of meeting date. 

D. Prepare agenda and preside over meeting: 

1. Review conditions of installation, preparation, and installation procedures. 

2. Review coordination with related Work. 

E. Record minutes and distribute to participants and those affected by decision made within two 

days after meeting. 

1.7 CLOSEOUT MEETING 

A. Schedule Project closeout meeting with sufficient time to prepare for requesting Substantial 

Completion.  Preside over meeting and be responsible for minutes. 

B. Attendance Required: Contractor, Construction Manager, Owner, and others appropriate to 

agenda. 

C. Notify Owner four days in advance of meeting date. 

D. Minimum Agenda: 

1. Start-up of facilities and systems. 

2. Operations and maintenance manuals. 

3. Testing, adjusting, and balancing. 

4. System demonstration and observation. 

5. Operation and maintenance instructions for Owner's personnel. 

6. Contractor's inspection of Work. 

7. Contractor's preparation of an initial "punch list." 

8. Procedure to request Engineer inspection to determine date of Substantial Completion. 

9. Completion time for correcting deficiencies. 

10. Inspections by authorities having jurisdiction. 

11. Certificate of Occupancy and transfer of insurance responsibilities. 

12. Partial release of retainage. 

13. Final cleaning. 

14. Preparation for final inspection. 

15. Closeout Submittals: 

a. Project record documents. 

b. Operating and maintenance documents. 

c. Operating and maintenance materials. 

d. Affidavits. 

16. Final Application for Payment. 
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17. Contractor's demobilization of Site. 

18. Maintenance. 

E. Record minutes and distribute to participants and those affected by decisions made within two 

days after meeting. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION – Not Used 

END OF SECTION 
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SECTION 01 32 16 

CONSTRUCTION PROGRESS SCHEDULE 

PART 1 -  GENERAL 

1.1 SECTION INCLUDES 

A. Submittals. 

B. Quality assurance. 

C. Format for network analysis schedules. 

D. Network analysis schedules. 

E. Bar chart schedules. 

F. Review and evaluation. 

G. Updating schedules. 

H. Distribution. 

1.2 SUBMITTALS 

A. Within 10 days after date of Owner-Contractor Agreement, submit proposed preliminary 

schedule defining planned operations for 60 days of Work, with general outline for remainder 

of Work. 

B. Participate in review of preliminary and complete network diagrams jointly with Engineer. 

C. Submit updated schedules with each Application for Payment. 

D. Submit schedules under transmittal letter form specified in Section 01 33 00 - Submittal 

Procedures. 

E. Schedule Updates: 

1. Overall percent complete, projected and actual. 

2. Completion progress by listed activity and subactivity, to within five working days prior 

to submittal. 

3. Changes in Work scope and activities modified since submittal. 

4. Delays in submittals or resubmittals, deliveries, or Work. 

5. Adjusted or modified sequences of Work. 

6. Other identifiable changes. 

7. Revised projections of progress and completion. 
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1.3 QUALITY ASSURANCE 

A. Scheduler: Contractor's personnel specializing in CPM scheduling with two years' minimum 

experience in scheduling construction work of complexity comparable to the Project. 

1.4 FORMAT FOR SCHEDULE 

A. Listings: Reading from left to right, in ascending order for each activity. Identify each activity 

with applicable Specification Section number. 

B. Diagram Sheet Size: 11 inches high x 17 inches wide. 

C. Scale and Spacing: To allow for notations and revisions. 

1.5 BAR CHART SCHEDULES 

A. Format:  Bar chart Schedule, to include at least: 

1. Identification and listing in chronological order of those activities reasonably required to 

complete the Work, including: 

a. Subcontract Work. 

b. Major equipment design, fabrication, factory testing, and delivery dates including 

required lead times. 

c. Move-in and other preliminary activities. 

d. Equipment and equipment system test and startup activities. 

e. Project closeout and cleanup. 

f. Work sequences, constraints, and milestones. 

2. Listings identified by Specification Section number. 

3. Identification of the following: 

a. Horizontal time frame by year, month, and week. 

b. Duration, early start, and completion for each activity and subactivity. 

c. Critical activities and Project float. 

d. Subschedules to further define critical portions of Work. 

1.6 REVIEW AND EVALUATION 

A. Participate in joint review and evaluation of schedules with Owner at progress meeting. 

B. Evaluate Project status to determine Work behind schedule and Work ahead of schedule. 
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1.7 UPDATING SCHEDULES 

A. Maintain schedules to record actual start and finish dates of completed activities. 

B. Indicate progress of each activity to date of revision, with projected completion date of each 

activity. Update schedules to depict current status of Work. 

C. Identify activities modified since previous submittal, major changes in Work, and other 

identifiable changes. 

D. Upon approval of a Change Order, include the change in the next schedule submittal. 

E. Indicate changes required to maintain Date of Total Completion. 

F. Submit sorts as required to support recommended changes. 

G. Prepare narrative report to define problem areas, anticipated delays, and impact on schedule. 

Report corrective action taken or proposed and its effect. 

1.8 DISTRIBUTION 

A. Following joint review, distribute copies of updated schedules to Contractor's Project site file, 

to Subcontractors, suppliers, Owner, and other concerned parties. 

B. Instruct recipients to promptly report, in writing, problems anticipated by projections shown in 

schedules. 

PART 2 -  PRODUCTS - Not Used 

PART 3 -  EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 -  GENERAL 

1.1 SECTION INCLUDES 

A. Definitions. 

B. Submittal procedures. 

C. Construction progress schedules. 

D. Proposed product list. 

E. Product data. 

F. Use of electronic CAD files of Project Drawings. 

G. Shop Drawings. 

H. Samples. 

I. Other submittals. 

J. Design data. 

K. Test reports. 

L. Certificates. 

M. Manufacturer's instructions. 

N. Manufacturer's field reports. 

O. Erection Drawings. 

P. Construction photographs. 

Q. Contractor review. 

R. Owner review. 
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1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 

Owner’s and Construction Manager's responsive action. 

B. Informational Submittals:  Written and graphic information and physical Samples that do not 

require Owner’s and Construction Manager's responsive action.  Submittals may be rejected 

for not complying with requirements. 

1.3 SUBMITTAL PROCEDURES 

A. Transmit each submittal with Owner - accepted form. 

B. Sequentially number transmittal forms. Mark revised submittals with original number and 

sequential alphabetic suffix. 

C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail 

number, and Specification Section number appropriate to submittal. 

D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of 

products required, field dimensions, adjacent construction Work, and coordination of 

information is according to requirements of the Work and Contract Documents. 

E. Schedule submittals to expedite Project, and submit electronic submittals via email as PDF 

electronic files. Coordinate submission of related items. 

F. For each submittal for review, allow 10 days excluding delivery time to and from Contractor. 

G. Identify variations in Contract Documents and product or system limitations that may be 

detrimental to successful performance of completed Work. 

H. Allow space on submittals for Contractor and Architect/Engineer review stamps. 

I. When revised for resubmission, identify changes made since previous submission. 

J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report 

inability to comply with requirements. 

K. Submittals not requested will not be recognized nor processed. 

L. Incomplete Submittals: Architect/Engineer will not review.  Complete submittals for each 

item are required. Delays resulting from incomplete submittals are not the responsibility of 

Architect/Engineer. 
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1.4 CONSTRUCTION PROGRESS SCHEDULES 

A. Comply with Section 01 32 16 - Construction Progress Schedule 

1.5 PROPOSED PRODUCT LIST 

A. Within 15 days after date of Owner-Contractor Agreement, submit list of major products 

proposed for use, with name of manufacturer, trade name, and model number of each product. 

B. For products specified only by reference standards, indicate manufacturer, trade name, model 

or catalog designation, and reference standards. 

1.6 PRODUCT DATA 

A. Product Data: Action Submittal: Submit to Owner for review for assessing conformance with 

information given and design concept expressed in Contract Documents. 

B. Submit electronic submittals via email as PDF electronic files. 

C. Mark each copy to identify applicable products, models, options, and other data. Supplement 

manufacturers' standard data to provide information specific to this Project. 

D. Indicate product utility and electrical characteristics, utility connection requirements, and 

location of utility outlets for service for functional equipment and appliances. 

E. After review, produce copies and distribute according to "Submittal Procedures" Article and 

for record documents described in Section 01 70 00 - Execution and Closeout Requirements. 

1.7 SHOP DRAWINGS 

A. Shop Drawings: Action Submittal: Submit to Architect/Engineer for assessing conformance 

with information given and design concept expressed in Contract Documents. 

B. Indicate special utility and electrical characteristics, utility connection requirements, and 

location of utility outlets for service for functional equipment and appliances. 

C. When required by individual Specification Sections, provide Shop Drawings signed and 

sealed by a professional Engineer responsible for designing components shown on Shop 

Drawings. 

1. Include signed and sealed calculations to support design. 

2. Submit Shop Drawings and calculations in form suitable for submission to and approval 

by authorities having jurisdiction. 

3. Make revisions and provide additional information when required by authorities having 

jurisdiction. 
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D. Submit electronic submittals via email as PDF electronic files. 

E. After review, produce copies and distribute according to "Submittal Procedures" Article and 

for record documents described in Section 01 70 00 - Execution and Closeout Requirements. 

1.8 SAMPLES 

A. Samples: Action Submittal: Submit to Architect/Engineer for assessing conformance with 

information given and design concept expressed in Contract Documents. 

B. Samples for Selection as Specified in Product Sections: 

1. Submit to Architect/Engineer for aesthetic, color, and finish selection. 

2. Submit Samples of finishes, textures, and patterns for Architect/Engineer selection. 

C. Submit Samples to illustrate functional and aesthetic characteristics of products, with integral 

parts and attachment devices. Coordinate Sample submittals for interfacing work. 

D. Include identification on each Sample, with full Project information. 

E. Submit number of Samples specified in individual Specification Sections; Owner will retain 

one Sample. 

F. Reviewed Samples that may be used in the Work are indicated in individual Specification 

Sections. 

G. Samples will not be used for testing purposes unless specifically stated in Specification 

Section. 

H. After review, produce copies and distribute according to "Submittal Procedures" Article and 

for record documents described in Section 01 70 00 - Execution and Closeout Requirements. 

1.9 OTHER SUBMITTALS 

A. Closeout Submittals: Comply with Section 01 70 00 - Execution and Closeout Requirements. 

B. Informational Submittal: Submit data for Owner’s knowledge. 

C. Submit information for assessing conformance with information given and design concept 

expressed in Contract Documents. 

1.10 TEST REPORTS 

A. Informational Submittal: Submit reports for Owner's knowledge. 
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B. Submit test reports for information for assessing conformance with information given and 

design concept expressed in Contract Documents. 

1.11 CERTIFICATES 

A. Informational Submittal: Submit certification by manufacturer, installation/application 

Subcontractor, or Contractor to Owner, in quantities specified for Product Data. 

B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting 

reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or product but must be 

acceptable to Owner. 

1.12 MANUFACTURER'S INSTRUCTIONS 

A. Informational Submittal: Submit manufacturer's installation instructions for 

Architect/Engineer's knowledge as Contract administrator or for Owner. 

B. Submit printed instructions for delivery, storage, assembly, installation, startup, adjusting, and 

finishing, to Architect/Engineer in quantities specified for Product Data. 

C. Indicate special procedures, perimeter conditions requiring special attention, and special 

environmental criteria required for application or installation. 

1.13 MANUFACTURER'S FIELD REPORTS 

A. Informational Submittal: Submit reports for Owner's knowledge. 

B. Submit report within 5 days of observation to Owner for information. 

C. Submit reports for information for assessing conformance with information given and design 

concept expressed in Contract Documents. 

1.14 CONTRACTOR REVIEW 

A. Review for compliance with Contract Documents and approve submittals before transmitting 

to Owner. 

B. Contractor: Responsible for: 

1. Determination and verification of materials including manufacturer's catalog numbers. 

2. Determination and verification of field measurements and field construction criteria. 
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3. Checking and coordinating information in submittal with requirements of Work and of 

Contract Documents. 

4. Determination of accuracy and completeness of dimensions and quantities. 

5. Confirmation and coordination of dimensions and field conditions at Site. 

6. Construction means, techniques, sequences, and procedures. 

7. Safety precautions. 

8. Coordination and performance of Work of all trades. 

C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of 

Contract Documents. 

D. Do not fabricate products or begin Work for which submittals are required until approved 

submittals have been received from Architect/Engineer. 

1.15 OWNER REVIEW 

A. Do not make "mass submittals" to Architect/Engineer. "Mass submittals" are defined as six or 

more submittals or items in one day or 20 or more submittals or items in one week. If "mass 

submittals" are received, Owner's review time stated above will be extended as necessary to 

perform proper review. Owner will review "mass submittals" based on priority determined by 

Owner. 

B. Informational submittals and other similar data are for Architect/Engineer's information, do 

not require Architect/Engineer's responsive action, and will not be reviewed or returned with 

comment. 

C. Submittals made by Contractor that are not required by Contract Documents may be returned 

without action. 

D. Submittal approval does not authorize changes to Contract requirements unless accompanied 

by Change Order. 

PART 2 -  PRODUCTS - Not Used 

PART 3 -  EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 60 00 

PRODUCT REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Products. 

B. Product delivery requirements. 

C. Product storage and handling requirements. 

D. Product options. 

E. Equipment electrical characteristics and components. 

1.2 PRODUCTS 

A. At minimum, comply with specified requirements and reference standards. 

B. Specified products define standard of quality, type, function, dimension, appearance, and 

performance required. 

C. Furnish products of qualified manufacturers that are suitable for intended use. Furnish 

products of each type by single manufacturer unless specified otherwise. Confirm that 

manufacturer's production capacity can provide sufficient product, on time, to meet Project 

requirements. 

D. Do not use materials and equipment removed from existing premises except as specifically 

permitted by Contract Documents. 

E. Furnish interchangeable components from same manufacturer for components being replaced. 

1.3 PRODUCT DELIVERY REQUIREMENTS 

A. Transport and handle products according to manufacturer's instructions. 

B. Promptly inspect shipments to ensure products comply with requirements, quantities are 

correct, and products are undamaged. 

C. Provide equipment and personnel to handle products; use methods to prevent soiling, 

disfigurement, or damage. 

1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

A. Store and protect products according to manufacturer's instructions. 

B. Store products with seals and labels intact and legible. 
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C. Store sensitive products in weathertight, climate-controlled enclosures in an environment 

suitable to product. 

D. For exterior storage of fabricated products, place products on sloped supports aboveground. 

E. Provide off-Site storage and protection when Site does not permit on-Site storage or 

protection. 

F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 

prevent condensation and degradation of products. 

G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with 

foreign matter. 

H. Provide equipment and personnel to store products; use methods to prevent soiling, 

disfigurement, or damage. 

I. Arrange storage of products to permit access for inspection. Periodically inspect to verify 

products are undamaged and are maintained in acceptable condition. 

PART 2 PRODUCTS   

2.1 BUY AMERICAN PREFERENCE.  

A. General. The Contractor shall comply with 49 USC Section 50101. The Contractor shall 

ensure that all steel and iron used on federally funded projects are wholly produced in the 

United States and are of 100% U.S. Materials, unless: 

1. The product is listed as an Excepted Article, Material or Supply in Federal Acquisition 

Regulation subpart 25.108. 

B. Bid Proposal. The bidder must complete and submit with their bid the Certificate of Buy 

American Compliance (Form AIS-3) provided in the bid documents.  The Department will 

reject as nonresponsive any bid that does not include a completed Certificate of Buy American 

Compliance.  

C. Material Submittals. During performance of the Contract, the Contractor must provide a 

Material Submittal for Buy American Compliance (Form AIS-4), from the supplier for each 

steel or manufactured good, prior to incorporating any steel or manufactured good into the 

project. The supplier certifying Form AIS-4 may be the original manufacturer, fabricator, 

vendor, or subcontractor; provided the supplier has sufficient control and knowledge of the 

manufacturing process to accept responsibility and certify full and complete conformance with 

49 USC Section 50101. Provide mill certificates or other material documentation when 

required by the Engineer. False statements may result in criminal penalties prescribed under 

AS 36.30.687 and Title 18 USC Section 1001.    
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PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 70 00 

EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 -  GENERAL 

1.1 SECTION INCLUDES 

A. Closeout procedures. 

B. Starting of systems. 

C. Demonstration and instructions. 

D. Project record documents. 

E. Operation and maintenance data. 

F. Manual for equipment and systems. 

G. Spare parts and maintenance products. 

H. Product warranties and product bonds. 

I. Examination. 

J. Preparation. 

K. Execution. 

L. Protecting installed construction. 

M. Final cleaning. 

1.2 CLOSEOUT PROCEDURES 

A. Prerequisites to Substantial Completion: Complete following items before requesting 

Certification of Substantial Completion, either for entire Work or for portions of Work: 

1. Submit maintenance manuals, Project record documents, and other similar final record 

data in compliance with this Section. 

2. Complete facility startup, testing, adjusting, balancing of systems and equipment, 

demonstrations, and instructions to Owner's operating and maintenance personnel as 

specified in compliance with this Section. 

3. Conduct inspection to establish basis for request that Work is substantially complete.  

Create comprehensive list (initial punch list) indicating items to be completed or 

corrected, value of incomplete or nonconforming Work, reason for being incomplete, and 
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date of anticipated completion for each item.  Include copy of list with request for 

Certificate of Substantial Completion. 

4. Obtain and submit releases enabling Owner's full, unrestricted use of Project and access 

to services and utilities.  Include certificate of occupancy, operating certificates, and 

similar releases from authorities having jurisdiction and utility companies. 

5. Deliver tools, spare parts, extra stocks of material, and similar physical items to Owner. 

6. Make final change-over of locks and transmit keys directly to Owner. Advise Owner's 

personnel of change-over in security provisions. 

7. Discontinue or change over and remove temporary facilities and services from Project 

Site, along with construction tools, mockups, and similar elements. 

8. Perform final cleaning according to this Section. 

B. Substantial Completion Inspection: 

1. When Contractor considers Work to be substantially complete, submit to Owner: 

a. Written certificate that Work, or designated portion, is substantially complete. 

b. List of items to be completed or corrected (initial punch list). 

2. Within seven days after receipt of request for Substantial Completion, Owner will make 

inspection to determine whether Work or designated portion is substantially complete. 

3. Should Owner determine that Work is not substantially complete: 

a. Owner will promptly notify Contractor in writing, stating reasons for its opinion. 

b. Contractor shall remedy deficiencies in Work and send second written request for 

Substantial Completion to Owner. 

c. Owner will reinspect Work. 

d. Redo and Inspection of Deficient Work: Repeated until Work passes Owner's 

inspection. 

4. When Owner finds that Work is substantially complete, Owner will: 

a. Prepare Certificate of Substantial Completion on, accompanied by Contractor's list 

of items to be completed or corrected as verified and amended by Owner (final 

punch list). 

b. Submit Certificate to Owner and Contractor for their written acceptance of 

responsibilities assigned to them in Certificate. 

5. After Work is substantially complete, Contractor shall: 

a. Allow Owner occupancy of Project under provisions stated in Certificate of 

Substantial Completion. 

b. Complete Work listed for completion or correction within time period stipulated. 

C. Prerequisites for Final Completion: Complete following items before requesting final 

acceptance and final payment. 

1. When Contractor considers Work to be complete, submit written certification that: 

a. Contract Documents have been reviewed. 

b. Work has been examined for compliance with Contract Documents. 
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c. Work has been completed according to Contract Documents. 

d. Work is completed and ready for final inspection. 

2. Submittals: Submit following: 

a. Final punch list indicating all items have been completed or corrected. 

b. Final payment request with final releases and supporting documentation not 

previously submitted and accepted. Include certificates of insurance for products and 

completed operations where required. 

c. Specified warranties, workmanship/maintenance bonds, maintenance agreements, 

and other similar documents. 

d. Accounting statement for final changes to Contract Sum. 

e. Contractor's affidavit of payment of debts and claims on AIA G706 - Contractor's 

Affidavit of Payment of Debts and Claims. 

f. Contractor affidavit of release of liens on AIA G706A - Contractor's Affidavit of 

Release of Liens. 

g. Consent of surety to final payment on AIA G707 - Consent of Surety to Final 

Payment Form. 

3. Perform final cleaning for Contractor-soiled areas according to this Section. 

D. Final Completion Inspection: 

1. Within seven days after receipt of request for final inspection, Owner will make 

inspection to determine whether Work or designated portion is complete. 

2. Should Owner consider Work to be incomplete or defective: 

a. Owner will promptly notify Contractor in writing, listing incomplete or defective 

Work. 

b. Contractor shall remedy stated deficiencies and send second written request to 

Owner that Work is complete. 

c. Owner will reinspect Work. 

d. Redo and Inspection of Deficient Work: Repeated until Work passes Owner's 

inspection. 

1.3 STARTING OF SYSTEMS 

A. Coordinate schedule for startup of various equipment and systems. 

B. Notify Owner seven days prior to startup of each item. 

C. Verify that each piece of equipment or system has been checked for proper lubrication, drive 

rotation, belt tension, control sequence, and for conditions which may cause damage. 

D. Verify that tests, meter readings, and electrical characteristics agree with those required by 

equipment or system manufacturer. 

E. Verify that wiring and support components for equipment are complete and tested. 
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F. Execute startup under supervision of manufacturer's representative or Contractors' personnel 

according to manufacturer's instructions. 

G. When specified in individual Specification Sections, require manufacturer to provide 

authorized representative who will be present at Site to inspect, check, and approve equipment 

or system installation prior to startup and will supervise placing equipment or system in 

operation. 

H. Submit a written report according to Section 01 33 00 - Submittal Procedures that equipment 

or system has been properly installed and is functioning correctly. 

1.4 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of products to Owner's personnel two weeks prior to 

date of final inspection. 

B. Demonstrate Project equipment by authorized manufacturer's representative who is 

knowledgeable about the Project. 

C. Use operation and maintenance manuals as basis for instruction. Review contents of manual 

with Owner's personnel in detail to explain all aspects of operation and maintenance. 

D. Demonstrate startup, operation, control, adjustment, troubleshooting, servicing, maintenance, 

and shutdown of each item of equipment at scheduled time, at designated location. 

E. Prepare and insert additional data in operations and maintenance manuals when need for 

additional data becomes apparent during instruction. 

F. Required instruction time for each item of equipment and system is specified in individual 

Specification Sections. 

1.5 PROJECT RECORD DOCUMENTS 

A. Maintain on Site one set of the following record documents; record actual revisions to the 

Work: 

1. Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the Contract. 

5. Reviewed Shop Drawings, product data, and Samples. 

6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 
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D. Record information concurrent with construction progress, not less than weekly. 

E. Specifications: Legibly mark and record, at each product Section, description of actual 

products installed, including the following: 

1. Manufacturer's name and product model and number. 

2. Product substitutions or alternates used. 

3. Changes made by Addenda and modifications. 

F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction as 

follows: 

1. Include Contract modifications such as Addenda, supplementary instructions, change 

directives, field orders, minor changes in the Work, and change orders. 

2. Include locations of concealed elements of the Work. 

3. Identify depth of buried utility lines and provide dimensions showing distances from 

permanent facility components that are parallel to utilities. 

4. Dimension ends, corners, and junctions of buried utilities to permanent facility 

components using triangulation. 

5. Identify and locate existing buried or concealed items encountered during Project. 

6. Measured depths of foundations in relation to finish [first] [main] floor datum. 

7. Measured horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 

8. Measured locations of internal utilities and appurtenances concealed in construction, 

referenced to visible and accessible features of the Work. 

9. Field changes of dimension and detail. 

10. Details not on original Drawings. 

G. Submit PDF electronic files of marked-up documents to Owner before Substantial 

Completion. 

1.6 OPERATION AND MAINTENANCE DATA 

A. Submit in PDF composite electronic indexed file. 

B. Submit data bound in 8-1/2 x 11-inch text pages, three D side ring binders with durable plastic 

covers. 

C. Prepare binder cover with printed title "OPERATION AND MAINTENANCE 

INSTRUCTIONS," title of Project, and subject matter of binder when multiple binders are 

required. 

D. Internally subdivide binder contents with permanent page dividers, logically organized as 

described below; with tab titling clearly printed under reinforced laminated plastic tabs. 

E. Contents: Prepare table of contents for each volume, with each product or system description 

identified, typed on white paper, in three parts as follows: 



[Type text ]  [Type text ]  [Type text ]  

CITY OF DILLINGHAM, ALASKA 
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1. Part 1: Directory, listing names, addresses, and telephone numbers of Architect/Engineer, 

Contractor, Subcontractors, and major equipment suppliers. 

2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by 

Specification Section. For each category, identify names, addresses, and telephone 

numbers of Subcontractors and suppliers. Include the following: 

a. Significant design criteria. 

b. List of equipment. 

c. Parts list for each component. 

d. Operating instructions. 

e. Maintenance instructions for equipment and systems. 

f. Maintenance instructions for finishes, including recommended cleaning methods and 

materials, and special precautions identifying detrimental agents. 

g. Safety precautions to be taken when operating and maintaining or working near 

equipment. 

3. Part 3: Project documents and certificates, including the following: 

a. Shop Drawings and product data. 

b. Certificates. 

c. Originals of warranties. 

1.7 MANUAL FOR EQUIPMENT AND SYSTEMS 

A. Submit two copies of preliminary draft or proposed formats and outlines of contents before 

start of Work. Owner will review draft and return one copy with comments. 

B. For equipment, or component parts of equipment put into service during construction and 

operated by Owner, submit documents within ten days after acceptance. 

C. Submit one copy of completed volumes 15 days prior to final inspection. Draft copy will be 

reviewed and returned after final inspection, with Owner comments. Revise content of 

document sets as required prior to final submission. 

D. Submit two sets of revised final volumes within ten days after final inspection. 

E. Submit in PDF composite electronic indexed file of final manual within ten days after final 

inspection. 

F. Each Item of Equipment and Each System: Include description of unit or system and 

component parts. Identify function, normal operating characteristics, and limiting conditions. 

Include performance curves, with engineering data and tests, and complete nomenclature and 

model number of replaceable parts. 

G. Panelboard Circuit Directories: Provide electrical service characteristics, controls, and 

communications; typed. 

H. Include color-coded wiring diagrams as installed. 
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I. Operating Procedures: Include startup, break-in, and routine normal operating instructions and 

sequences. Include regulation, control, stopping, shutdown, and emergency instructions. 

Include summer, winter, and special operating instructions. 

J. Maintenance Requirements: Include routine procedures and guide for preventative 

maintenance and troubleshooting; disassembly, repair, and reassembly instructions; and 

alignment, adjusting, balancing, and checking instructions. 

K. Include servicing and lubrication schedule and list of lubricants required. 

L. Include manufacturer's printed operation and maintenance instructions. 

M. Include sequence of operation by controls manufacturer. 

N. Include original manufacturer's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 

O. Include control diagrams by controls manufacturer as installed. 

P. Include Contractor's coordination drawings with color-coded piping diagrams as installed. 

Q. Include charts of valve tag numbers, with location and function of each valve, keyed to flow 

and control diagrams. 

R. Include list of original manufacturer's spare parts, current prices, and recommended quantities 

to be maintained in storage. 

S. Include test and balancing reports as specified in Section 01 40 00 - Quality Requirements. 

T. Additional Requirements: As specified in individual product Specification Sections. 

U. Include listing in table of contents for design data with tabbed dividers and space for insertion 

of data. 

1.8 SPARE PARTS AND MAINTENANCE PRODUCTS 

A. Furnish spare parts, maintenance, and extra products in quantities specified in individual 

Specification Sections. 

B. Deliver to and place in location as directed by Owner; obtain receipt prior to final payment. 

1.9 PRODUCT WARRANTIES AND PRODUCT BONDS 

A. Obtain warranties by responsible Subcontractors, suppliers, and manufacturers within ten days 

after completion of applicable item of Work. 
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B. Execute and assemble transferable warranty documents from Subcontractors, suppliers, and 

manufacturers. 

C. Verify documents are in proper form, contain full information, and are notarized. 

D. Co-execute submittals when required. 

E. Include table of contents and assemble in three D side ring binder with durable plastic cover. 

F. Submit prior to final Application for Payment. 

G. Time of Submittals: 

1. For equipment or component parts of equipment put into service during construction with 

Owner's permission, submit documents within ten days after acceptance. 

2. Make other submittals within ten days after date of Substantial Completion, prior to final 

Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Substantial Completion, 

submit within ten days after acceptance, listing date of acceptance as beginning of 

warranty or bond period. 

PART 2 -  PRODUCTS - Not Used 

PART 3 -  EXECUTION 

3.1 EXAMINATION 

A. Verify that existing Site conditions and substrate surfaces are acceptable for subsequent Work. 

Beginning new Work means acceptance of existing conditions. 

B. Verify that existing substrate is capable of structural support or attachment of new Work being 

applied or attached. 

C. Examine and verify specific conditions described in individual Specification Sections. 

D. Verify that utility services are available with correct characteristics and in correct locations. 

3.2 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance according to 

manufacturer's instructions. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 
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C. Apply manufacturer-required or -recommended substrate primer, sealer, or conditioner prior 

to applying new material or substance in contact or bond. 

3.3 EXECUTION 

A. Comply with manufacturer's installation instructions, performing each step in sequence. 

Maintain one set of manufacturer's installation instructions at Project Site during installation 

and until completion of construction. 

B. When manufacturer's installation instructions conflict with Contract Documents, request 

clarification from Architect/Engineer before proceeding. 

C. Verify that field measurements are as indicated on approved Shop Drawings or as instructed 

by manufacturer. 

D. Secure products in place with positive anchorage devices designed and sized to withstand 

stresses, vibration, physical distortion, or disfigurement. 

1. Secure Work true to line and level and within specified tolerances, or if not specified, 

industry-recognized tolerances. 

2. Physically separate products in place, provide electrical insulation, or provide protective 

coatings to prevent galvanic action or corrosion between dissimilar metals. 

3. Exposed Joints:  Provide uniform joint width and arrange to obtain best visual effect.  

Refer questionable visual-effect choices to Architect/Engineer for final decision. 

E. Allow for expansion of materials and building movement. 

F. Climatic Conditions and Project Status: Install each unit of Work under conditions to ensure 

best possible results in coordination with entire Project. 

1. Isolate each unit of Work from incompatible Work as necessary to prevent deterioration. 

2. Coordinate enclosure of Work with required inspections and tests to minimize necessity 

of uncovering Work for those purposes. 

G. Mounting Heights: Where not indicated, mount individual units of Work at industry 

recognized standard mounting heights for particular application indicated. 

1. Refer questionable mounting heights choices to Architect/Engineer for final decision. 

2. Elements Identified as Accessible to Handicapped: Comply with applicable codes and 

regulations. 

H. Adjust operating products and equipment to ensure smooth and unhindered operation. 

I. Clean and perform maintenance on installed Work as frequently as necessary through 

remainder of construction period.  Lubricate operable components as recommended by 

manufacturer. 
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3.4 PROTECTING INSTALLED CONSTRUCTION 

A. Protect installed Work and provide special protection where specified in individual 

Specification Sections. 

B. Provide temporary and removable protection for installed products. Control activity in 

immediate Work area to prevent damage. 

C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

D. Use durable sheet materials to protect finished floors, stairs, and other surfaces from traffic, 

dirt, wear, damage, or movement of heavy objects. 

E. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity is 

necessary, obtain recommendations for protection from waterproofing or roofing material 

manufacturer. 

F. Prohibit traffic from landscaped areas. 

3.5 FINAL CLEANING 

A. Execute final cleaning prior to final Project assessment. 

B. Clean equipment and fixtures to sanitary condition with appropriate cleaning materials. 

C. Remove waste and surplus materials, rubbish, and construction facilities from Site. 

END OF SECTION 
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DIVISION 10 STANDARD GENERAL PROVISIONS 

SECTION 10.01 DEFINITIONS 

Add the following item to the list of definitions: 
Record Drawings – Detailed drawings that accurately depict all changes in location 
(both horizontal and vertical), material, equipment, and other elements of Work 
accomplished by the Contractor.  The drawings shall also depict the horizontal and 
vertical locations of all other utilities and obstructions encountered during construction.  
Final elevations and locations shall be clearly marked with actual dimensions. 

SECTION 10.04 SCOPE OF WORK 

Article 4.8 Work Incidental to the Contract 

Delete the numbered item thirteen and replace with the following: 

13. Securing, permitting, maintaining, and restoring a stockpile/materials staging 
area as necessary to complete the Work. 

14. Adjustment of water valve boxes to finish grade. 

15. All Work required to shore, remove, and/or reset light poles and luminaires, 
including coordinating with the electric utility. 

16. Protecting trees from removal. 

17. Tack Coat. 

18. Removing and resetting gardens, planters, landscaping, retaining walls, 
fences, play equipment, and other on property improvements and personal 
property in all areas disturbed by the Work. 

19. Removal and disposal of all water utility amenities to be removed. 

20. Connections to existing items specified in the Contract Documents.  This 
includes but not limited to items specified in the Contract Documents as furnish 
and install pipe connecting to existing pipe, connecting existing pipe to 
construct sanitary sewer manhole (Type), etc.   

21. Other items indicated on the Drawings or in these Specifications, but not 
specifically listed as a bid item in these Contract Documents. 

Article 4.12 Public Convenience and Access 

Delete the second sentence of the first paragraph and replace with the following: 
Without prior approval of the Engineer, entrances or driveways of all kinds shall not be 
blocked for more than eight (8) hours. 



 

2019 Water System Improvements  SPECIAL PROVISIONS TO MASS 
June 2019  SP-2 

Article 4.13 Traffic Control Plan 

Replace the paragraphs five (5) and six (6) with the following:  
The Contractor is responsible for obtaining all road closure permits and for complying with 
all requirements of those permits. Full payment for project traffic control shall be made 
through bid item entitled “Traffic Maintenance.”  No other separate payment shall be 
made. 

Add the following paragraph to the end of the Article: 
The Contractor shall prepare and submit six (6) copies of an acceptable Traffic Control 
Plan (TCP) to be employed during construction.  The TCP shall be delivered to the 
Engineer within ten (10) working days of the effective date of the Notice-To-Proceed or 
five (5) working days before the commencement of Work, whichever is the earlier date.  
The Engineer will review and accept or reject the plan within five (5) working days of 
submission.  Successive submittals will also be reviewed within five (5) working days.  
The review by the Engineer is separate from any other agency review. 

Article 4.17 Utilities 

Add the following sentence to the end of the seventh paragraph: 
Utility locates are the responsibility of the Contractor to request, coordinate with the Work, 
maintain, and protect. 

Add the following new Articles: 
Article 4.22 Responsibility of Contractor to Act in Emergency 

In case of an emergency that threatens loss and/or injury of property and/or safety of life, 
the Contractor shall act, without previous instructions from the Engineer, as the situation 
may warrant.  The Contractor shall notify the Engineer thereof immediately thereafter.  
Any claim for compensation by the Contractor, together with substantiating documents in 
regard to expense, shall be submitted to the Owner through the Engineer.  The amount 
of compensation shall be determined by agreement. 

The Contractor shall supply the Engineer, prior to commencement of Work, with an 
emergency telephone number through which a responsible Contractor's representative 
can be contacted on a twenty-four (24) hour a day basis. 

Article 4.23 Coordination with Other Projects in the Area 

It shall be the responsibility of the Contractor to coordinate with and minimize impact to 
other projects in the area including, but not limited to, the following:  

1. Alaska DOT Downtown Streets Rehabilitation 

2. City of Dillingham Street Rehabilitation Project 

The Contractor shall be responsible for affirmatively coordinating with other projects in 
the area so as to not unreasonably interfere with the performance of other projects. 

If the Work of the Contractor is delayed or disrupted because of the construction or 
transportation activities of other projects in the area, the Contractor shall not be entitled 
to additional compensation from the Owner, but may be entitled to an extension of time 
in accordance with Article 5.23 – Delays and Extension of Time. 
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Except with regard to a possible entitlement to an extension of time, the Contractor shall 
hold harmless, defend, and indemnify the Owner from and against any and all claims by 
the Contractor arising directly or otherwise out of the other projects in the area. 

Work required to coordinate with and minimize impact to other work in the Project area 
shall be considered incidental to the Project.  

SECTION 10.05 CONTROL OF WORK 

Article 5.4 Non-Working Hours, Holidays, Saturdays, and Sundays 

Add the following sentence to the end of the last paragraph: 
A standard workday is a ten (10) hour workday (excluding meal times) within the 
timeframe of no earlier than 7:00 a.m. and no later than 7:00 p.m. 

Article 5.15 Work Limits, Easements, and Rights-of-Way 

Add the following after the last paragraph: 
The Contractor shall be responsible for obtaining written permission from each property 
owner for all water service construction outside of the provided rights-of-way or 
easements. The written permission shall provide that the property owner shall not hold 
the City, its employees, agents, or consultants liable for use of or damage to the property. 
Provide written permission to the Engineer prior to beginning any work on the property.  

SECTION 10.06 LEGAL RELATIONS AND RESPONSIBILITIES 

Article 6.6 Permits 

Add the following sentence to the end of the sixth paragraph: 
The Contractor shall identify the “Anchorage Water and Wastewater Utility” as the 
applicant on any permit application forms. 

Article 6.9 Insurance 

Remove and replace the fifth sentence of the first paragraph with the following: 
The insurance company must provide written notification to the MOA contract 
administrator of any material change, cancellation, or non-renewal of the insurance 
policies.  If the insurer does not notify the MOA in these circumstances, it will be the 
contractor’s responsibility to make that notification. 

Add the following new Article: 

Article 6.23 American Iron and Steel Provisions 

All iron and steel products used in the project shall be produced in the United States.  The 
Contractor by signing the Contract acknowledges to and for the benefit of the Municipality 
and the State of Alaska (State) that it understands the goods and services under this 
Contract are being funded with monies made available by the Clean Water State 
Revolving Fund and/or Drinking Water State Revolving Fund that have statutory 
requirements commonly known as “American Iron and Steel;” (AIS) that requires all of the 
iron and steel products used in the project to be produced in the United States (“American 
Iron and Steel Requirement”) including iron and steel products provided by the Contactor 
pursuant to this Contract.   
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The Contractor by signing the Contract represents and warrants to and for the benefit of 
the Municipality that: 

(a) the Contractor has reviewed and understands the AIS Requirement,  

(b) all of the iron and steel products used in the project will be and/or have been produced 
in the United States in a manner that complies with the AIS Requirement, unless a waiver 
of the requirement is approved, and  

(c) the Contractor will provide any further verified information, certification or assurance 
of compliance with this Article, or information necessary to support a waiver of the AIS 
Requirement, as may be requested by the Municipality or the State.  

Notwithstanding any other provision of this Contract, any failure to comply with this Article 
by the Contractor shall permit the Municipality or State to recover as damages against 
the Contractor any loss, expense, or cost (including without limitation attorney’s fees) 
incurred by the Municipality or State resulting from any such failure (including without 
limitation any impairment or loss of funding, whether in whole or in part, from the State or 
any damages owed to the State by the Municipality). While the Contractor has no direct 
contractual privity with the State, as a lender to the Municipality for the funding of its 
project, the Municipality and the Contractor agree that the State is a third-party beneficiary 
and neither this Article (nor any other provision of this Contract necessary to give this 
Article force or effect) shall be amended or waived without the prior written consent of the 
State. 

https://www.epa.gov/cwsrf/state-revolving-fund-american-iron-and-steel-ais-requirement 

The successful Bidder will be required to comply with all record keeping and reporting 
requirements requiring information from the Contractor under the Clean Water Act/Safe 
Drinking Water Act, including step certification for AIS compliance. 

A sample step certification form is provided in the Section IV of the Contract Documents 
for use in ensuring compliance with the AIS requirement and is also available on the 
funding web-link listed above.  The Contractor must provide a completed form 
documenting compliance with the AIS Requirements to the City of Dillingham for all AIS 
products as a submittal prior to material shipment to the jobsite. 

SECTION 10.07 MEASUREMENT AND PAYMENT 

Article 7.5 Progress Payments 

Add the following paragraphs after the second paragraph: 
A. Applications for payment 

1. Each application for payment shall be consistent with previous applications and 
payments as certified by the Owner’s representative and paid for by the Owner. 

a. The initial application for payment, the application for payment at time of 
Substantial Completion, and the final application for payment involve 
additional requirements. 
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2. Application preparation: Complete every entry on the form.  Include notarization 
and execution by a person authorized to sign legal documents on behalf of the 
Contractor. 

a. Entries shall match data on the schedule of values and the Contractor's 
construction schedule.  Use updated schedules if revisions were made. 

b. Include amounts of Change Orders and construction change directives 
issued prior to the last day of the construction period covered by the 
application. 

3. Transmittal: Submit one (1) signed and notarized original copy of each 
application for payment to the Owner’s representative by a method ensuring 
receipt within twenty-four (24) hours.  One copy shall be complete, including 
OEO reports and similar attachments, when required. 

a. Transmit each copy with a transmittal form listing attachments and 
recording appropriate information related to the application, in a manner 
acceptable to the Engineer. 

4. Initial application for payment: Administrative actions and submittals, that must 
precede or coincide with submittal of the first application for payment, include 
the following:  

a. List of subcontractors. 

b. List of principal suppliers and fabricators. 

c. Schedule of values. 

d. Contractor's construction schedule (preliminary if not final). 

e. Schedule of principal products. 

f. Schedule of unit prices. 

g. Submittal schedule (preliminary if not final). 

h. List of Contractor's staff assignments. 

i. List of Contractor's principal consultants. 

j. Copies of permits. 

k. Initial progress report. 

5. Application for payment at substantial completion: Submit an application for 
payment following issuance of substantial completion. 

a. This application shall reflect certificates of partial substantial completion 
issued previously for Owner occupancy of designated portions of the Work. 

b. Administrative actions and submittals that shall precede or coincide with this 
application include: 

i. Occupancy permits and similar approvals. 

ii. Warranties (guarantees) and maintenance agreements. 
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iii. Maintenance instructions. 

iv. Changeover information related to Owner's occupancy, use, operation, 
and maintenance. 

v. Final cleaning. 

vi. List of incomplete Work, recognized as exceptions to Engineer's 
issuance of substantial completion. 

Contractor shall submit, with the first application for payment, a copy of the Notice of Work 
executed by the State Department of Labor, Wage & Hour Administration.  Failure to 
submit a copy of this form with the first application for payment will result in the withholding 
of $5,000 from the progress payment.  Additionally, a filing may be issued to the Wage & 
Hour Administration for failure to provide such notice. 

Add the following sentence to the end of the list of withholdings: 
Monies withheld under Article 7.5 - Progress Payments, shall be paid to the Contractor 
by subsequent pay estimates that follow the date on which the Contractor satisfactorily 
corrects the deficiencies causing the withholding. 

Add the following paragraph to the end of the Article: 
The monthly pay estimate shall be computed on the basis of Work completed.  All 
quantities shall be subject to review by the Engineer prior to approval for payment.  
Monthly price allocation for payment of lump sum items shall be based on the approved 
construction progress schedule and schedule of values. 

The State of Alaska funds this Contract (in part); therefore, the provisions of Alaska 
Statute 36, Section 36.90, and Article 3 entitled "Public Construction Contract Payment" 
apply. 

Article 7.7 Final Payment 

Add the following paragraphs after the first paragraph: 
Additional administrative actions and submittals that must precede or coincide with 
submittal of the final application for payment include the following: 

1. Evidence of completion of project closeout requirements. 

2. Completion of items specified for completion after substantial completion and 
all applicable punchlist(s) from the Engineer. 

3. Proof that incomplete Work has been completed and accepted by the Owner. 

4. Transmittal of required project construction records to the Owner’s 
representative. 

5. Removal of temporary facilities and services, surplus materials, rubbish, and 
similar elements. 

6. Change of door and gate locks to Owner. 

7. Approved redlines for record drawings. 
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DIVISION 20 EARTHWORK 

SECTION 20.12 DEWATERING 

Article 12.3 Construction 

Add the following paragraph to the end of the Article: 
Trench dewatering shall be required to protect adjacent utilities and property and to install 
the new utility lines successfully.  The Contractor shall provide copies of any and all 
dewatering permits and approvals to the Engineer. 

SECTION 20.13 TRENCH EXCAVATION AND BACKFILL 

Article 13.2 Trench Excavation and Backfill – Description 

Add the following paragraphs after the fifth paragraph: 
Payment to the Contractor for Work resulting from any excavation required for this project, 
whether paid for on a cubic yard, ton, or linear foot basis, shall not exceed the following 
limits: 

1. Horizontal pay limits: Horizontal pay limits shall be limited to a maximum of the 
outside diameter of the pipe, fittings, or other facility under construction, plus 
an additional 1.5 feet on each side of the facility at the bottom of the trench, to 
a maximum of 4 feet total bottom width for pipe trench, plus the projected 
horizontal width of the 1 horizontal to 1.5 vertical side slopes, beginning at the 
top of the bedding prism as shown on the Drawings. 

2. Vertical pay limits: Vertical pay limits shall be limited to the depth from existing 
grade to the bottom of pipe, fittings, or other facility, plus any excess excavation 
necessary for bedding material and/or foundation material, as directed by the 
Engineer. 

Article 13.3 Construction 

E. Locator Tape 

Delete the fourth sentence and replace with the following: 
The Contractor shall install the locator tape at least 24 inches but no more than 36 
inches above the crown of the pipe. 

Add the following subarticle: 
H. Excavation of Contaminated Soils 

1. Limits of Contaminated Soil: The limits of potential contaminated soils within 
the Project area are unknown. In areas where excavations may be expected to 
encounter groundwater, excavation activities shall be limited to periods of tides 
low enough so that groundwater will reside below the level of the excavation. 

2. Contaminated Soils Segregation: Excavated contaminated soil shall be placed 
alongside the trench for reuse as backfill immediately after installation of the 
utility. Any excavated contaminated soil shall be segregated and returned to 
the trench in the same order as it is excavated, and shall be placed at the same 
elevation from which it was excavated. Any excavated contaminated soil with 
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gross contamination (visible fuel, very strong odor, or stained soil) shall be 
placed on a liner and covered in accordance with ADEC regulations. 

3. Reporting Requirements: ADEC shall be immediately informed of any 
contaminated soil or groundwater encountered during construction. The 
location (project station, offset, elevation) of contaminated soil shall be mapped 
such that the area of contamination can be located at a future date. A figure 
showing the limits of the contaminated soil shall be provided to ADEC within 60 
days. 

SECTION 20.16 FURNISH BEDDING MATERIAL 

Article 16.2 Materials 

D. Class “E” Bedding 

Add the following paragraph to the end of the subarticle: 
In addition to the grading limits above, the fraction of materials passing the #200 
sieve shall not be greater than 20 percent of that fraction passing the #4 sieve.  The 
material shall not include mechanically fractured materials. 

SECTION 20.22 LEVELING COURSE 

Article 22.1 General 

Add the following sentence: 
Work under this section includes asphalt treated base course (ATB) 

Article 22.2 Material 

Add the following sentence: 
Asphalt treated base course (ATB) shall comply with the Alaska Department of 
Transportation Standard Specifications Section 306.   

Article 22.4 Measurement 

Add the following sentence: 

Asphalt treated base course (ATB) shall be paid under the bid item Leveling Course. 

SECTION 20.27 DISPOSAL OF UNUSABLE OR SURPLUS MATERIAL 

Article 27.2 Construction 

Add the following paragraph to the end of the Article: 
If asbestos-cement pipe is encountered and has to be removed from the trench and 
disposed of, the Contractor is hereby notified that Federal regulations governing the 
removal and disposal of asbestos are NESHAP 40 CFR, Part 61, Subpart M, and OSHA 
29 CFR 1910.  The Alaska Department of Environmental Conservation requirements 
include, but are not limited to 18 AAC 50, Air Quality Control Regulations, and 18 AAC 
60, Solid Waste Management Regulations.  The Alaska Department of Labor governing 
regulations include, but are not limited to Occupational Safety and Health Standard, 
Subchapter 04.0103: Asbestos; 8 AAC 61.600.790 Article 8; and Alaska Workers Right 
to Know, AS 18.60.  Asbestos-cement pipe removed from the trench must be handled 
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and disposed in accordance with the applicable Federal and State regulations.  Asbestos-
cement pipe must be disposed of and declared at the Hiland Road Municipal Landfill. 

Article 27.4 Measurement 

Add the following paragraph to the end of the Article: 
No measurement will be made for the removal, handling, and disposal of asbestos-
cement pipe. 

Article 27.5 Basis of Payment 

Add the following paragraph to the end of the Article: 
No separate payment will be made for the removal, handling, and disposal of asbestos-
cement pipe.  All Work associated with the removal, handling, and disposal of asbestos-
cement pipe will be considered incidental to the Contract. 

SECTION 20.30 SHORING, SHEETING AND BRACING/SHORING AND 
SHEETING LEFT IN THE TRENCH AND PORTABLE 

Article 30.1 General 

Add the following at the end of the Article: 
The Work under this Section also includes all operations necessary to shore, brace and 
protect from harm existing utilities located within the project area.  Utilities include 
underground facilities as well as overhead facilities, utility poles, supporting structures 
and street lights. 

It is the Contractor's responsibility to furnish, install, and maintain wood sheeting, steel 
sheet piling, shoring, planking, and bracing, whether or not indicated on the Drawings, to 
prevent earth movement which could damage, but not limited to, adjacent structures 
and/or property, landscaping, obstruct surface drainage channels or waterways, or 
otherwise impair or delay the work or endanger human life. 

Where the centerline of any excavation is within 10 feet of any structure (including but not 
limited to buildings and retaining walls) in any direction, or the excavation will impact the 
pressure prism of the adjacent structure foundation, the Contractor shall provide shoring 
to protect the foundations of the structure. 

Where connections of new water lines to existing water lines are located within 8 feet of 
the face of the structure, or the excavation will impact the pressure prism of the adjacent 
structure foundation, provide shoring parallel to the face of the structure over the entire 
width of the excavation. 

Contractor shall be responsible to repair or replace any portion of any, but not limited to, 
structures and/or property, landscaping, surface drainage channels or waterways 
damaged during construction. 

A. Measurement to Quantify Structure Settlement 

Prior to beginning excavation, the Contractor shall obtain horizontal and elevation 
survey data for all structural foundation corners for structures within 10 feet of 
excavation. Structural corners shall include all buildings and retaining walls. The 
Contractor shall also survey an intermediary point when the structure length or the 
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building wall length exceeds 50 feet. The Contractor shall set PK nails (or approved 
equal) into the structure to conduct the survey. The Contractor shall provide the 
Engineer with 24 hours of written notice prior to conducting the survey. The Contractor 
shall remove targets and restore building surface upon written directive from the 
Engineer. 

Repeat measurements before final completion but after substantial completion. 
Measurements to be on project horizontal and vertical datum, accuracy 0.01 feet (1/8-
inch). Provide daily measurements if signs of settlement are identified. 

Submit measurements in table form with point designations, initial locations, 
subsequent measured locations, dates of each measurement, and differential from 
original measurement. All survey and submittals shall meet the requirements of Section 
65.01 and Section 65.02. 

Article 30.3 Construction 

Add the following sentence to the end of the second paragraph: 
No bracing requiring driven or vibratory installation methods shall be used on this Project. 

Add the following to the end of the Article: 
Shoring within the building foundation pressure prism will remain in place to a level one 
(1) foot above pressure prism. Shoring above this level may be cut off and removed. Do 
not cut off or remove more shoring than can be completely backfilled within same 
workday. Bracing may be removed when bracing is not deemed necessary for shoring 
stability. Ensure bracing removal allows for compaction of soils around bracing. Do not 
use portable trench to shore building foundations. 

The shoring shall be sufficient to avoid impacting areas or facilities outside of the existing 
ROW, PUEs or TCPs. Methods and materials used to shore or brace utilities shall be 
reviewed and approved by the affected utility company before it is submitted to the 
Engineer for approval. 

The Contractor shall prepare and submit to the Engineer for approval a Shoring Plan. The 
Shoring Plan shall be submitted a minimum of three (3) days prior to work involving 
shoring. The Shoring Plan shall detail the methods and materials to be used for trench 
shoring as well as utility pole shoring, if necessary. The Plan shall be prepared by and 
sealed by a Professional Engineer registered in the State of Alaska. 

When, in the opinion of the Engineer or affected utility company, shoring is inadequate, 
improper, or conditions exist such that damage may occur, the Contractor shall be notified 
in writing by the Engineer. Such notification shall be accompanied by a statement of 
corrective action. If the Contractor fails to promptly comply with such instruction, the 
Engineer may suspend any or all Work on the project until satisfactory, corrective action 
is taken. Notification or lack of notification shall in no way relieve the Contractor of the 
responsibilities established in Section 10.04 Subsection 4.17 Utilities.   

Article 30.5 Basis of Payment 

Delete the text of this Article and replace with the following: 
No separate payment will be made for Work in this Section. Any single technique or 
combination of techniques used for Shoring, Sheeting, and Bracing; Shoring and sheeting 
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in the Trench; and Portable Steel Shield will be considered incidental to the items in the 
Bid Proposal.  
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DIVISION 40 ASPHALT SURFACING 

SECTION 40.01 GENERAL 

SECTION 40.04 TACK COAT 

Article 4.5 Measurement 

Delete this Article in its entirety and replace with the following: 
Tack Coat shall not be measured as it is considered incidental to pay Item 40.06 A.C. 
Pavement. 

Article 4.6 Basis of Payment 

Delete this Article in its entirety and replace with the following: 
No separate payment shall be made for tack coat as it shall be incidental to the Contract. 
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DIVISION 50 SANITARY SEWERS 

SECTION 50.02 FURNISH AND INSTALL PIPE 

Article 2.4 Construction 

Add the following Subsection I.: 
I. Replace Sewer/Storm Drain Crossing 

Sewer and Storm drain lines that cross proposed water mains shall be replaced 
to eliminate joints within 10 feet of the crossing. Relocate sewer and storm drain 
lines as detailed on the drawings.   

Article 2.6 Measurement 

Add the following paragraph: 
Replacement of sewer and storm drain crossing shall be measured per each 
crossing and shall include all work required to replace sewer and storm drain 
pipe including additional viscotaq coating system.  

Article 2.7 Basis of Payment 

Add the following pay item: 
 

ITEM       UNIT 

Replace Sewer/Storm Drain Crossing  Each 
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DIVISION 60 WATER SYSTEMS 

SECTION 60.01 GENERAL 

Article 1.2 Applicable Standards 

Add the following items to the list of standards: 
ANSI/AWWA C550-05 Standard for Protective Epoxy Interior Coatings for Valves 

and Hydrants 

AWWA M23   PVC Pipe - Design and Installation 

ASTM D1784-07 Standard Specification for Rigid Polyvinyl Chloride (PVC) 
Compounds and Chlorinated Poly Vinyl Chloride (CPVC) 
Compounds 

ASTM D2837-04 Standard Test Method for Obtaining Hydrostatic Design Basis 
for Thermoplastic Pipe Materials or Pressure Design Basis for 
Thermoplastic Pipe Products 

SECTION 60.02 FURNISH AND INSTALL PIPE 

Article 2.3 Materials 

I. Fittings and Gaskets 

Add the following to the end of the third paragraph: 
Install Viton gaskets in areas where soils are contaminated with Diesel Range Organics 
(DRO) and other petroleum distillates. 

Delete the first two sentences of the fifth paragraph and add the following: 
Only stainless steel bolts shall be used. 

Add the following to the end of the fifth paragraph: 
Only lubricants with NSF 61 certification shall be used as approved by the Engineer. 

Article 2.4 Construction 

Add the following to the end of the first paragraph: 
The water interruptions should only occur during periods of low water demands, as 
determined by the Owner.  The Contractor shall be responsible for minimizing the 
interruptions to the water service throughout the project. 

Delete the first sentence of the seventh paragraph and add the following: 
Where the supply of water of a Utility Company customer is interrupted in excess of six 
(6) hours, the Contractor shall furnish and install a temporary water system, unless an 
alternative arrangement has been made with the affected property owners or residents. 

Add the following to the end of the seventh paragraph: 
When authorized by the Engineer, water services may be shut-off between the hours of 
8:00 a.m. and 5:00 p.m.  At no time shall disruptions to areas larger than one block be 
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permitted.  The Contractor will not be permitted to begin additional excavation on another 
block until work on a previous block has received written notification of substantial 
completion for the pipe, water services, hydrants, and the trench excavation and backfill 
from the Engineer. 

Article 2.5 Flushing and Testing 

J. Hydrostatic Testing 

Add the following sentences to the end of the fourth paragraph: 
Modify the requirement of the leakage allowance formula as follows: 

� =
���

.�

7400
 

L = Allowable leakage in gallons per hour 

N = Summation of mechanical and push-on components in length of pipe 
tested. 

D = Diameter of the pipe in inches. 

P = Test pressure in pounds per square inch. 

Article 2.6 Basis of Payment 

Delete the second paragraph and add the following: 
Connection to Existing Water Systems (Mains) will be considered incidental to the 
Contract. 

Add the following paragraph after the second paragraph: 
A percentage of the Work under this bid item shall have a value assigned representing 
that portion of the unit bid price, for which a separate component payment will be made 
as follows: 

1. Record drawings (2 percent) 

Payment will be 2 percent of the unit bid price for Furnish and Install Pipe, per 
linear foot of Furnish and Install Pipe, to be paid once acceptable Record 
Drawings are submitted to and accepted by the Engineer. 

2. Flushing (2 percent) 

Payment will be 2 percent of the unit bid price for Furnish and Install Pipe, per 
linear foot of Furnish and Install Pipe, to be paid once acceptable flushing has 
been completed, in accordance with Article 2.5 of this Section. 

3. Hydrostatic testing (4 percent) 

Payment will be 4 percent of the unit bid price for Furnish and Install Pipe, per 
linear foot of Furnish and Install Pipe, to be paid once acceptable hydrostatic 
testing has been completed, in accordance with Article 2.5 of this Section. 

4. Disinfection (2 percent) 
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Payment will be 2 percent of the unit bid price for Furnish and Install Pipe, per 
linear foot of Furnish and Install Pipe, to be paid once acceptable disinfection 
has been completed, in accordance with Article 2.5 of this Section. 

SECTION 60.03 FURNISH AND INSTALL VALVES 

Article 3.5 Basis of Payment 

Add the following after the first paragraph: 
Anodes shall be paid for separately under the appropriate pay item. 

SECTION 60.04 FURNISH AND INSTALL FIRE HYDRANTS 

Article 4.1 General 

Add the following sentence to the end of the first paragraph: 
Additionally, the Work under this Section includes the removal, salvage, and transport of 
the existing hydrants that are being abandoned. 

Article 4.3 Materials 

Remove and replace the last sentence of the first paragraph with the following: 
Fire hydrants are to be Mueller Centurion Hydrants (traditional or modern style) with a 4-
inch Integral Storz traditional connection. 

Article 4.6 Basis of Payment 

Add the following after the first paragraph: 
Anodes shall be paid for separately under the appropriate pay item. 

SECTION 60.05 WATER SERVICE LINES 

Article 5.1 General 

Add the following sentences to the end of the first paragraph: 
Additionally, the Work includes the disconnection of existing Utility Company water 
customers presently served by the affected mains, the removal of existing water service 
lines and key boxes where required, and the reconnection of existing customers on-
property service extension to the new water service lines and installation of a new key 
box. 

The Work also includes identifying locations where existing water services cross the 
property line for each served property. Record information for the locations of existing 
water services is limited. Existing water services may be ¾-inch diameter. 

Install board insulation over entire length of water services. Board insulation shall be 
incidental to the Work. 



 

2019 Water System Improvements  SPECIAL PROVISIONS TO MASS 
June 2019  SP-17 

Delete the third through the fifth paragraphs. Contractor is not required to purchase water 
service permits. 

Article 5.4 Construction 

Delete the first sentence of the nineteenth paragraph and add the following: 
All water service lines (including stub-outs) must be flushed, hydrostatically tested, and 
disinfected before the piping system can be put into service.  All flushing, hydrostatic 
testing, and disinfection of water service lines (including stub-outs) must comply with 
MASS Section 60.02, Article 2.5 Flushing and Testing. 

Article 5.6 Basis of Payment 

Add the following after the first paragraph: 
Anodes shall be paid for separately under the appropriate pay item. Locating of existing 
water services shall not be measured for payment and shall be considered incidental. 

SECTION 60.07 TEMPORARY WATER SYSTEMS 

Article 7.1 General 

Add the following after the first sentence of the first paragraph of the Temporary Water 
Plan subparagraph: 
The plan shall be delivered to the Engineer within ten working days of the effective date 
of the Notice-To-Proceed or five working days before the commencement of Work, 
whichever is the earlier date. 
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DIVISION 65 MUNICIPAL CONSTRUCTION SURVEYS 

SECTION 65.01 GENERAL 

Article 1.1 Scope of Work 

Add the following paragraph to the end of the Article: 
Contractor shall conduct a pre-construction survey consisting of profiles and cross 
sections at a spacing specified herein to include the existing road centerline, left and right 
edge of pavement or roadway, top of curb, gutter invert, back of sidewalk, edges of 
driveways, existing drainage ditches, found property corners, and other structures 
impacted by construction in accordance with MASS Division 65. Cross sections shall be 
spaced at 50-foot intervals.  

Within 5 calendar days from the date of the Notice to Proceed, the Contractor shall submit 
the survey notes and plotted plan and profile (and cross sections) drawings to the 
Engineer (and data as specified in Section 65.02, Article 2.13).  Plan and profile (and 
cross sections) drawings shall be submitted on 50-scale plan sheets in standard 
municipal format in conformance with AWWU Design and Construction Practices Manual 
and MASS, and shall be stamped by a registered Professional Land Surveyor or Civil 
Engineer licensed in the State of Alaska.  The pre- and post-construction surveys will 
document that the new grades will closely align with the pre-construction and that there 
will be no significant deviations unless approved by the Engineer. 

This Work shall include surveying the location, size or type, and color of all existing traffic 
markings that will be disturbed by construction. 

Payment for conducting the pre-construction profile and cross section surveys, plotting 
the plan and profile (and cross section) drawings, and providing the drawings in AutoCAD 
or equal format as specified in Article 2.13, and submitting them for approval shall be 
considered incidental to the bid item “Construction Survey Measurement” and no 
separate payment shall be made. 
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DIVISION 70 MISCELLANEOUS 

SECTION 70.01 GENERAL 

Add the following new Article: 
Article 1.3 Utility Facilities 

Prior to commencing any Work covered under this division or impacting utility facilities, 
the Contractor shall contact the Utility and obtain any permits, approvals, or other 
conditions as required by the Utility to complete any Work on or in the vicinity of their 
facilities. 

 
 

*END OF SPECIAL PROVISIONS* 
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100
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100

MC = 20%
P200

MC = 23%
P200

MC = 22%

ML

SM

SP

SM

2.0

5.5

7.5

9.5

SILT, (ML) brown, moist, w/ organics

SILTY SAND, (SM) brown, moist, fines = 21%

POORLY GRADED SAND, (SP) grayish brown, moist, fines = 1%

SILTY SAND, (SM) 1% gravel, 78.6% sand, 20.4% fines, brown

Bottom of test pit at 9.5 feet.

NOTES

GROUND ELEVATION

LOGGED BY MCH

EXCAVATION METHOD Test Pit

TEST PIT SIZE

EXCAVATION CONTRACTOR JJC Enterprise Inc. GROUND WATER LEVELS:

CHECKED BY SMH

DATE STARTED 10/5/18 COMPLETED 10/5/18

AT TIME OF EXCAVATION --- Not Observed

AT END OF EXCAVATION ---

AFTER EXCAVATION ---
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Anchorage, AK 99503
Telephone:  (907) 562-3252
Fax:  (907) 561-2273
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MATERIAL DESCRIPTION
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G
1

G
2

100

100

MC = 22%

MC = 21%
P200, AL

Seep in test pit,
water seeping in
~8-feet but not

filling TP.

ML

SM

3.0

10.0

SILT, (ML) brown, moist, w/ organics

SILTY SAND, (SM) gray, moist, non plastic, fines = 12%

Bottom of test pit at 10.0 feet.

NOTES

GROUND ELEVATION

LOGGED BY MCH

EXCAVATION METHOD Test Pit

TEST PIT SIZE

EXCAVATION CONTRACTOR JJC Enterprise Inc. GROUND WATER LEVELS:

CHECKED BY SMH

DATE STARTED 10/4/18 COMPLETED 10/4/18

AT TIME OF EXCAVATION 8.00 ft

AT END OF EXCAVATION ---

AFTER EXCAVATION ---
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PROJECT NAME Dillingham Water System - Task 2

PROJECT LOCATION Dillingham, AK

CLIENT City of Dillingham

PROJECT NUMBER 21103.01
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MATERIAL DESCRIPTION
G
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G
1

G
2

G
3

100

100

100

MC = 67%

MC = 34%
P200

MC = 10%
P200

OL

ML

SM

1.0

4.0

12.0

ORGANIC MAT, (OL) brown, moist

SANDY SILT, (ML) brown, moist, w/ organics

SILTY SAND, (SM) light brown, moist, fines content ranges between 12% to 29% and
decreases with depth

Bottom of test pit at 12.0 feet.

NOTES

GROUND ELEVATION

LOGGED BY MCH

EXCAVATION METHOD Test Pit

TEST PIT SIZE

EXCAVATION CONTRACTOR JJC Enterprise Inc. GROUND WATER LEVELS:

CHECKED BY SMH

DATE STARTED 10/4/18 COMPLETED 10/4/18

AT TIME OF EXCAVATION --- Not Observed

AT END OF EXCAVATION ---

AFTER EXCAVATION ---
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PROJECT NAME Dillingham Water System - Task 2

PROJECT LOCATION Dillingham, AK

CLIENT City of Dillingham

PROJECT NUMBER 21103.01
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Telephone:  (907) 562-3252
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MATERIAL DESCRIPTION
G
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G
1

G
2

G
3

100

100

100

MC = 20%

MC = 40%
Organge patches

in soil.

MC = 29%
P200

ML

ML

SM

ML

1.0

3.0

9.0

10.0

SILT, (ML) dark brown, moist, w/ organics

SILT, (ML) light brown, moist

SILTY SAND, (SM) brownish gray, moist

0% gravel, 63.6% sand, 36.4% fines

SANDY SILT, (ML) gray, moist, fines = 78%

Bottom of test pit at 10.0 feet.

NOTES

GROUND ELEVATION

LOGGED BY MCH

EXCAVATION METHOD Test Pit

TEST PIT SIZE

EXCAVATION CONTRACTOR JJC Enterprise Inc. GROUND WATER LEVELS:

CHECKED BY SMH

DATE STARTED 10/4/18 COMPLETED 10/4/18

AT TIME OF EXCAVATION --- Not Observed

AT END OF EXCAVATION ---

AFTER EXCAVATION ---
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PROJECT LOCATION Dillingham, AK
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